
This action is to enter into a contract with Tetra Tech, Inc., for the Spreading Grounds Telemetry 
System Upgrade.  The project will upgrade, install, connect, and configure telemetry systems at 
groundwater recharge facilities located in the Cities of Azusa, Bell Gardens, Glendora, and Pico 
Rivera.

SUBJECT

June 19, 2012

The Honorable Board of Supervisors
County of Los Angeles
383 Kenneth Hahn Hall of Administration
500 West Temple Street 
Los Angeles, California 90012
 
Dear Supervisors:

SPREADING GROUNDS TELEMETRY SYSTEM UPGRADE
(SUPERVISORIAL DISTRICTS 1, 4, AND 5)

(3 VOTES)

CIO RECOMMENDATION: APPROVE (X) APPROVE WITH MODIFICATION ( )
DISAPPROVE ( )

IT IS RECOMMENDED THAT YOUR BOARD ACTING AS THE GOVERNING BODY OF THE LOS 
ANGELES COUNTY FLOOD CONTROL DISTRICT:

1. Find that this project is categorically exempt from the provisions of the California Environmental 
Quality Act.
 
2. Award and delegate authority to the Chief Engineer of the Los Angeles County Flood Control 
District or her designee to enter into a contract with Tetra Tech, Inc., for the Spreading Grounds 
Telemetry System Upgrade for a contract amount of $750,000.  This contract will be for the term of 
one year commencing upon execution by both parties, with a one-year renewal option, not to exceed 
a potential maximum contract term of two years.
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3. Delegate authority to the Chief Engineer of the Los Angeles County Flood Control District or her 
designee to extend the contract duration for a warranty period, execute change orders for 
unforeseen additional work within the scope of the contract, use contingency funds, and cancel or 
terminate the contract if it is in the best interest of the County to do so.

PURPOSE/JUSTIFICATION OF RECOMMENDED ACTION

The purpose of the recommended actions is to upgrade, install, connect, and configure existing 
telemetry systems at groundwater recharge facilities (spreading grounds).  The required work for the 
Spreading Grounds Telemetry System Upgrade (SGTS) includes replacing the Geomation 
Measurement and Control Units (MCUs) with Programmable Logic Controllers (PLCs) and 
appurtenances, which are an industry standard.  Additionally, the project will replace out-of-date 
software with a modern, industry standard Graphical User Interface (GUI) and database.  The 
completed SGTS will provide the Department of Public Works (Public Works) with both local and 
remote monitoring and control capabilities, and facilitate the transmission of data in real time to 
improve the operational efficiency of the spreading grounds.

Implementation of Strategic Plan Goals
The Countywide Strategic Plan directs the provisions of Operational Effectiveness (Goal 1) and 
Fiscal Sustainability (Goal 2).  The recommended actions will help achieve these goals by improving 
the operational efficiency of the County spreading grounds, thus increasing the amount of water 
conserved.

FISCAL IMPACT/FINANCING

There will be no impact to the County General Fund.

The estimated cost to complete this project is $900,000.  The total project cost includes $750,000 in 
contract costs, which includes $68,000 for contingencies that may arise as the work progresses; and 
$150,000 for in-house contract administration, project management, and inspection costs.  Sufficient 
funds are available in the Fiscal Year 2011-12 Flood Control District Fund Budget.

FACTS AND PROVISIONS/LEGAL REQUIREMENTS

Tetra Tech, Inc., located in Irvine, California, is the recommended consultant. This contract will 
commence on the date stipulated in the Notice to Proceed for a period of one year. Upon final 
acceptance of the installation work, the Chief Engineer or her designee will extend the contract 
duration, at no additional cost, for a one-year warranty period, not to exceed a potential maximum 
contract term of two years.  

A contract approved as to form by County Counsel (Enclosure A) will be used.  The Chief 
Information Office (CIO) Analysis, prepared by the County CIO, is enclosed for your review 
(Enclosure B).  The recommended contract was solicited on an open-competitive basis and is in 
accordance with the applicable Federal, State, and County requirements.  The consultant is in 
compliance with the requirements of the Chief Executive Officer and your Board.

The required work to be performed under the consultant service agreement includes replacing the 
MCUs with PLCs and appurtenances, which are an industry standard; replacing the out-of-date 
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software with a modern, industry standard GUI and database; installation of cables, instrumentation, 
and sensors within the existing facilities; and a one-year warranty from the date of Public Works’ final 
acceptance to ensure that all instrumentation and system components are properly functioning.

In addition, the consultant may be called upon to perform as-needed trouble shooting services 
and/or repairs to the facilities such as wiring, conduits, water level sensors, gate position sensors, 
battery power sensors, and any other existing appurtenances that are used with the upgraded 
telemetry system. 

The award of the contract will not result in unauthorized disclosure of confidential information and will 
be in full compliance with Federal, State, and County regulations.  The contract contains terms and 
conditions supporting your Board’s ordinances, policies, and programs including, but not limited to:  
County’s Greater Avenues for Independence (GAIN) and General Relief Opportunities for Work 
(GROW) Programs, Board Policy No. 5.050; Contract Language to Assist in Placement of Displaced 
County Workers, Board Policy No. 5.110; Reporting of Improper Solicitations, Board Policy No. 
5.060; Notice to Contract Employees of Newborn Abandonment Law (Safely Surrendered Baby 
Law), Board Policy No. 5.135; Contractor Employee Jury Service Program, Los Angeles County 
Code, Chapter 2.203; Notice to Employees Regarding the Federal Earned Income Credit (Federal 
Income Tax Law, Internal Revenue Service Notice 1015); Contractor Responsibility and Debarment, 
Los Angeles County Code, Chapter 2.202; Los Angeles County’s Child Support Compliance 
Program, Los Angeles County Code, Chapter 2.200; Defaulted Property Tax Reduction Program 
Ordinance, Los Angeles County Code, Chapter 2.206; and the standard Board-directed clauses that 
provide for contract termination or renegotiation.

Proof of the required Professional Liability insurance, and Comprehensive General and Automobile 
Liability insurance policies, naming the County as additional insured, and evidence of Workers’ 
Compensation insurance will be obtained from the consultant before any work is assigned.

ENVIRONMENTAL DOCUMENTATION

This project is categorically exempt from the provisions of the California Environmental Quality Act 
pursuant to Section 15301(b), Class 1, Subsection (e), of the revised County Environmental 
Reporting Procedures and Guidelines adopted by your Board on November 17, 1987.

CONTRACTING PROCESS

On November 21, 2011, Public Works, acting on behalf of the Los Angeles County Flood Control 
District, issued a Request for Proposals (RFP). Records indicate that five firms downloaded the RFP 
from the County website. Two firms responded to the RFP.  An evaluation committee, comprised of 
Public Works staff, evaluated the proposals and determined that Tetra Tech, Inc., was the most-
qualified and responsible consultant for this project. The evaluation was based on technical 
expertise, proposed work plan, experience, personnel qualifications, and understanding of the work 
requirements.  The evaluation was completed without regard to race, creed, color, or gender.

As requested by your Board on February 3, 1998, this contract opportunity was listed on the 
County’s “Doing Business with Us” Website. A copy is enclosed for your reference (Enclosure C).

Participation by Community Business Enterprises (CBE) in the project is encouraged through Public 
Works’ CBE Outreach Program and the requirement that consultants demonstrate their good faith 
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efforts to utilize CBEs. Tetra Tech, Inc., is aware of Public Works’ CBE Outreach Program and its 
proposed CBE participation is on file with Public Works.

IMPACT ON CURRENT SERVICES (OR PROJECTS)

The implementation of this project will increase efficiency in spreading grounds operations, and 
enable Public Works to maximize the recharge of imported, recycled, and stormwater into the aquifer 
system.

CONCLUSION

Please return one adopted copy of this letter to the Department of Public Works, Water Resources 
Division.

GAIL FARBER

Director
RICHARD SANCHEZ

Chief Information Officer

Enclosures

c: Chief Executive Office (Rita Robinson)
Chief Information Office (Eric Sasaki)
County Counsel
Executive Office
Department of Public Social Services 
(GAIN/GROW Program)

Respectfully submitted,

GF:CS:yg
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ENCLOSURE A

AGREEMENT FOR CONSULTANT SERVICES

THiS AGREEMENT, made and entered into this day of , 2012.

BY AND BETWEEN
COUNTY OF LOS ANGELES, a body corporate

and politic, hereinafter referred to as COUNTY,

AND
NAME OF CONSULTANT,

hereinafter referred to as Consultant,

COUNTY has determined that it is a matter of public convenience and necessity to

engage the specialized services of a Consultant to provide type of service — project name-

specs. no.

Consultant is a firm of recognized professionals with extensive experience and

training in its specialized field. In rendering these services, Consultant shall, at a minimum,

exercise the ordinary care and skill expected of the average practitioner in Consultants

profession acting under similar circumstances. The work will involve the performance of

professional, expert, and/or technical services of a temporary or part-time duration; and

The parties hereto do mutually agree as follows:

1. Definition

COUNTY means either COUNTY; COUNTY, as agent for such joint powers

authority or nonprofit corporation as may be involved in the issuance of bonds, certificates

of participation, or other evidences of indebtedness to finance the work contemplated

herein; or said joint powers authority or nonprofit corporation.

2. Consultant's Services

The scope of work shall be as outlined in the Attachment dated

month-day, 2XXX. No work shall commence on this project until a written Notice to

Proceed is issued by COUNTY. COUNTY does not guarantee or promise that any work

will be assigned to Consultant under this contract until a written Notice to Proceed is issued

by the COUNTY.
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3. Consideration

In consideration of the performance by Consultant in a manner satisfactory

to COUNTY of the services described in Article 2 above, including receipt and acceptance

of such work by Director of the COUNTY of Los Angeles Department of Public Works

(hereinafter called Director), COUNTY agrees to pay Consultant a maximum not to exceed

fee of amount in words Dollars ($ amount in figures).

COUNTY shall compensate Consultant as follows:

a. Monthly payments for the work accomplished shall be made upon

verification and acceptance of such work by Director, as stated in the

Attachment dated date, 2XXX, up to a maximum of $amount. Monthly

invoices shall be accompanied by an analysis of work completed for

the invoice period. This analysis shall be prepared in a format

satisfactory to Director.

b. Supplemental Consultant Services may be required at COUNTY'S

discretion, upon prior written authorization by Director, and will be

based on Consultant's fee schedule on file with Director.

c. 1n the event that budget reductions occur in any fiscal year covered by

this AGREEMENT that may cause COUNTY to consider terminating

this AGREEMENT, the COUNTY may attempt to renegotiate the

terms of this AGREEMENT to reduce the cost thereof in lieu of

termination under the termination provisions of the CONTRACT.

d. All funds for payment of services rendered after June 30 of the

current fiscal year are subject to COUNTY'S legislative appropriation

for this purpose. Payments for services following June 30 of each

fiscal year are dependent upon the same action. Notwithstanding any

other provision of this AGREEMENT, COUNTY shall not be obligated

for Consultant's performance hereunder or by any provision of this

AGREEMENT during any of COUNTY'S future fiscal years unless and

until COUNTY'S Board of Supervisors appropriates funds for this

AGREEMENT in COUNTY'S budget foreach future fiscal year, and in

the event that funds are not appropriated for this AGREEMENT, this

AGREEMENT shall terminate as of June 30 of the last fiscal year for

which funds were appropriated. COUNTY shall notify Consultant in

writing of such nonappropriation of funds at the earliest possible date.

e. Consultant will not be required to perform services which will exceed

the CONTRACT amount, scope of work, and CONTRACT dates
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without amendment to this AGREEMENT.

Consultant wilt not proceed with additional services without prior

written authorization. Consultant will not be paid forany expenditures

beyond the CONTRACT amount stipulated without amendment to this

AGREEMENT.

Consultant will notify COUNTY when CONTRACT amount has been

incurred up to 75% of the CONTRACT total.

4. Equipment and Supplies

Consultant agrees to furnish all necessary equipment and supplies used in

the performance of the aforementioned services at Consultant's sole cost and expense.

5. COUNTY'S Responsibility

COUNTY will make available drawings, specifications, and other records as

available in COUNTY Department of Public Works' file. Notwithstanding the foregoing,

COUNTY does not represent the accuracy of the content of said materials.

6. COUNTY'S Representative

Director or authorized representative, shall represent COUNTY in all

matters pertaining to the services to be rendered pursuant to this AGREEMENT.

7. Term and Termination

The term of this AGREEMENT shall commence on the date of the first Notice

to Proceed, and unless otherwise modified, shall terminate on the date that the work is

accepted by COUNTY. COUNTY may, at its sole option and discretion, cancel or

terminate this AGREEMENT, without any Liability other than payment for work already

performed, up to the date of termination by giving three days written notice of such

termination to Consultant. Consultant shall be paid the reasonable value of its services

rendered. 1n the event of any such termination by COUNTY, Consultant shall provide to

COUNTY a termination report consisting of all drawings, specifications, reports, and data

accumulated to the date of such termination in a form capable of assimilation for use by

COUNTY.

8. Ownership of COUNTY Materials

a. Consultant and COUNTY agree that all materials, including but not

limited to, designs, specifications, techniques, plans, reports, deliverables, data,
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photographs, diagrams, maps, images, graphics, text, videos, advertising, software, source

codes, website plans and designs, interactive media, drafts, working papers, outlines,

sketches, summaries, edited and/or unedited versions of deliverables, and any other

materials or information developed under this AGREEMENT and any and alllntellectual

Property rights to these materials, including any copyrights, trademarks, service marks,

trade secrets, trade names, unpatented inventions, patent applications, patents, design

rights, domain name rights, know-how, and any other proprietary rights and derivatives

thereof, is and/or shall be the sole property of COUNTY (hereafter collectively, "COUNTY

Materials"). Consultant hereby assigns and transfers to COUNTY all Consultant's right,

title and interest in and to all such COUNTY Materials developed under this AGREEMENT.

Notwithstanding such COUNTY ownership in the COUNTY Materials,

Consultant may retain possession of working papers and materials prepared by Consultant

under this CONTRACT. During and for a minimum of five years subsequent to the term of

this CONTRACT, COUNTY shall have the rightto inspect any and all such working papers

and materials, make copies thereof and use the working papers and materials and the

information contained therein.

b. Consultant shall execute all documents requested by COUNTY and

shall perform all other acts requested by COUNTY to assign and transfer to, and vest in

COUNTY, all Consultant's right, title and interest in and to the COUNTY Materials,

including, but not limited to, any and all copyrights, trademarks, service marks, trade

names, unpatented inventions, patent applications, patents, design rights, domain name

rights, know-how, and any other proprietary rights and derivatives thereof resulting from

this CONTRACT. COUNTY shall have the right to register all applicable copyrights,

trademarks and patents in the name of the COUNTY of Los Angeles. Further, COUNTY

shall have the right to assign, license, or otherwise transfer any and all COUNTY'S rights,

title and interest, including, but not limited to copyrights, trademarks, and patents, in and to

the COUNTY Materials.

c. Consultant represents and warrants that the COUNTY Materials

prepared herein underthis AGREEMENT, is the original work of Consultant and does not

infringe upon any Intellectual Properly or proprietary rights of third parties. For those

portions of the COUNTY Materials that are not the original work of Consultant, Consultant

represents and warrants that it has secured all appropriate licenses, rights, and/or

permission from appropriate third parties to include such materials in the COUNTY

Materials.

Consultant shall defend, indemnify and hold COUNTY harmless against any

claims by third parties based on infringement of copyright, patent, trade secret, trademark,

or any other claimed Intellectual Properly or proprietary right, arising from COUNTY'S use

of COUNTY Materials created and/or prepared by Consultant. Consultant will also

indemnify and defend at its sole expense, any action brought against COUNTY based on a
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claim that COUNTY Materials furnished hereunder by Consultant and used within the

scope of this AGREEMENT infringe any copyright, patent, trade secret, trademark, or any

other claimed intellectual property or proprietary right of third parties, and Consultant will

pay any costs, damages and attorney's fees incurred by COUNTY. COUNTY will notify

Consultant promptly and in writing of any such action or claim and will permit Consultant to

fully participate in the defense thereof.

d. Consultant shall affix the following notice to all COUNTY Materials: "O

Copyright 2007 (or such other appropriate date of first publication), COUNTY of Los

Angeles. All Rights Reserved." Consultant shall affix such notice on the title page of all

images, photographs, documents and writings, and otherwise as COUNTY may direct.

e. COUNTY shall also have the sole right to control the preparation,

modification, and revisions to, all acknowledgment and/or attribution language for all

COUNTY Materials resulting from this AGREEMENT. COUNTY will however, honor

requests by Consultant seeking removal of all acknowledgment and/or attribution language

relating to the Consultant, should Consultant no longer wish to receive attribution for its

work on the COUNTY Materials.

f. If directed to do so by COUNTY, Consultant will place the COUNTY

name and COUNTY logo on COUNTY Materials developed under this AGREEMENT.

Consultant may not however, use the COUNTY name and COUNTY logo on any other

materials prepared or developed by Consultant that falls outside the scope of this

AGREEMENT.

9. Indemnification and Insurance

Two alternative Indemnification and Insurance Provisions are set forth in

Attachments 2 and 3 of this AGREEMENT.

Consultant has selected one of the two alternative Indemnification and

Insurance Provisions and has indicated its selection by initialing the selected alternative as

follows:

Alternative 7 Alternative 2

10. Anti-Discrimination

The following provisions are required by Section 4.32.010 et seq. of the

Los Angeles COUNTY Code:

Consultant certifies and agrees that all persons employed by Consultant, its

affiliates, subsidiaries, or holding companies are, and will be, treated equally by Consultant
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without regard to or because of race, religion, ancestry, national origin, or sex, and in

compliance with state and Federal anti-discrimination laws. Consultantfurthercertifiesand

agrees that it will deal with its subconsultants, bidders, and vendors without regard to or

because of race, religion, ancestry, national origin, or sex. Consultant agrees to allow

access to its employment records during regular business hours to verify compliance with

the foregoing provisions when so requested by COUNTY.

Consultant specifically recognizes and agrees that if COUNTY finds that any

of the foregoing provisions have been violated, the same shall constitute a material breach

of CONTRACT upon which COUNTY may determine to cancel, terminate, or suspend the

CONTRACT. While COUNTY reserves the right to determine individually that the anti-

discrimination provision of the CONTRACTS have been violated, in addition, a

determination by the California Fair Employment Practices Commission or the Federal

Equal Employment Opportunity Commission that Consultant has violated state or Federal

anti-discrimination laws shall constitute a finding by COUNTY that Consultant has violated

the anti-discrimination provisions of the CONTRACT. .

At its option, and in lieu of canceling, terminating, or suspending the

CONTRACT, COUNTY may impose damages for any violation of the anti-discrimination

provisions of this paragraph, in the amount of Two Hundred Dollars ($200) for each

violation found and determined. COUNTY and Consultant specifically agree that the

aforesaid amount shall be imposed as liquidated damages, and not as a forfeiture or

penalty. It is further specifically agreed that the aforesaid amount is presumed to be the

amount of damages sustained by reason of any such violation, because from the

circumstances and the nature of the violation, it is impracticable and extremely difficult to

fix actual damages.

11. Independent Contractor Status

This AGREEMENT is by and befinreen COUNTY of Los Angeles and

Consultant and is not intended, and shall not be construed, to create the relationship of

agent, servant, employee, partnership, joint venture, or association, as between COUNTY

and Consultant.

Consultant understands and agrees that all persons furnishing services to

COUNTY pursuant to this AGREEMENT are, for purposes of Workers' Compensation

liability, employees solely of Consultant and not of COUNTY.

Consultant shall bear the sole responsibility and liability for furnishing

workers' compensation benefits to any person for injuries arising from, or connected with,

services performed on behalf of Consultant pursuant to this AGREEMENT.
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12. COUNTY'S QualitLi Assurance Plan

COUNTY, or its agent, will evaluate Consultant's performance under this

AGREEMENT on not less than an annual basis. Such evaluation will include assessing

Consultants compliance with all CONTRACT terms and performance standards.

Consultant deficiencies which COUNTY determines are severe or continuing, and that may

place performance of the AGREEMENT in jeopardy if not corrected, will be reported to the

Board of Supervisors. The report will include improvementicorrective action measures

taken by COUNTY and Consultant. If improvement does not occur consistent with the

corrective action measures, COUNTY may terminate this AGREEMENT or impose other

penalties as specified in this AGREEMENT.

13. Assignment

This AGREEMENT shall not be assigned without the priorwritten consent of

COUNTY. Any attempt to assign without such consent shall be void and confer no rights

on any third parties.

14. Forum Selection

Consultant hereby agrees to submit to the jurisdiction of the courts of the

State of California. The exclusive venue of any action brought by Consultant, on

Consultant's behalf or on the behalf of any subconsultant, which arises from this

AGREEMENT or is concerning or connected with services performed pursuant to this

AGREEMENT, shall be deemed to be in the courts of the State of California located in

Los Angeles COUNTY, California.

15. Conflict of Interest

No COUNTY employee in a position to influence the award of this

AGREEMENT or any competing AGREEMENT, and no spouse or economic dependent of

such employee, shall be employed in any capacity by Consultant herein, or have any other

direct or indirect financial interest in this AGREEMENT.

16. Prohibition from Involvement in Bidding Process

Consultant understands and agrees that neither it nor its subsidiaries shall be

involved in any way in the bidding process on any Request for Proposal developed or

prepared by or with the assistance of Consultant's services rendered pursuant to this

AGREEMENT, either as a prime Consultant or subconsultant, or as a Consultant to any

other prime Consultant or subconsultant. Any such involvement by Consultant shall result

in the rejection by the COUNTY of the bid by the prime Consultant in question.
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17. Lobbing

Consultant and each COUNTY lobbyist or COUNTY lobbying firm as defined

in Los Angeles COUNTY Code Section 2.160.010, retained by Consultant, shall fu11y

comply with COUNTY Lobbyist Ordinance, Los Angeles COUNTY Cade Chapter 2.760.

Failure on the part of Consultant or any COUNTY lobbyist or COUNTY lobbying firm

retained by Consultant to fully comply with COUNTY Lobbyist Ordinance shall constitute a

material breach of this CONTRACT, upon which COUNTY may immediately terminate or

suspend this CONTRACT.

18. Gratuities

It is improper for any COUNTY officer, employee, or agent to solicit

consideration, in any form, from Consultant with the implication, suggestion, or statement

that Consultant's provision of the consideration may secure more favorable treatment for

Consultant in the award of the CONTRACT or that Consultant's failure to provide such

consideration may negatively affect COUNTY'S consideration of Consultant's submittal.

Consultant shall not offer or give, either directly or through an intermediary, consideration,

in any form, to a COUNTY officer, employee, or agent for the purpose of securing

favorable treatment with respect to the award of the CONTRACT.

Consultant shall immediately report any attempt by a COUNTY officer,

employee, or agent to solicit such improper consideration. The report shall be made either

to COUNTY manager charged with the supervision of the employee, or to COUNTY

Auditor-Controller's Employee Fraud Hotline at (213) 974-0914 or (800) 544-6861. Failure

to report such a solicitation may result in Consultant s submittal being eliminated from

consideration.

Among other items, such improper consideration may take the form of cash,

discounts, service, the provision of travel or entertainment, or tangible gifts.

19. Employment of Laid-Off COUNTY Employees

Should Consultant, or any subconsultant performing more than $250,000 of

the CONTRACT value, require additional or replacement personnel to perform services

under this CONTRACT other than the performance of a skilled trade, Consultant shall give

first consideration for such employment openings to qualified COUNTY employees who are

targeted for layoff or qualified former COUNTY employees who are on a re-employment

list.
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19. Consultant's Warranty of Adherence to COUNTY'S Child Support

Compliance Program

Consultant acknowledges that COUNTY has established a goal of ensuring

that all individuals who benefit financially from COUNTY through CONTRACT are 
in

compliance with their court-ordered child, family, and spousal support obligations i
n order

to mitigate the economic burden otherwise imposed upon COUNTY and its taxpayers
.

As required by COUNTY'S Child Support Compliance Program (COUNTY

Code Chapter 2.200} and without limiting Consultant's duty under this CONTRACT to

comply with all applicable provisions of law, Consultant warrants that it is now in

compliance and shall during the term of this CONTRACT maintain compliance w
ith

employment and wage reporting requirements as required by the Federal Social
 Security

Act (42 USC Section 653a) and California Unemployment Insurance Code Sectio
n 7 088.5,

and shall implement all lawfully served Wage and Earnings Withholding O
rders or

DISTRICT Attorney Notices of Wage and Earnings Assignment for Child or Sp
ousal

Support, pursuant to Code of Civil Procedure Section 706.031 and Family Code
 Section

5246(b).

Failure of Consultant to maintain compliance with these requirements shall

constitute a default by Consultant under this CONTRACT. Without limiting the r
ights and

remedies available to COUNTY under any other provision of this CONTRAC
T, failure to

cure such default within 90 days of notice by the Los Angeles COUNTY
 Child Support

Services Department shall be grounds upon which COUNTY Board of Supervi
sors may

terminate this CONTRACT.

20. Consultant's Acknowledgment of COUNTY'S Commitment to Child Support

Enforcement

Consultant acknowledges that COUNTY places a high priority on the

enforcement of child support laws and the apprehension of child support evade
rs.

Consultant understands that it is COUNTY'S policy to encourage all COUNTY consulta
nts

to voluntarily post COUNTY'S L.A.'s Most Wanted: Delinquent Parents poster
 in a

prominent position at Consultant's place of business. COUNTY'S DISTRICT 
Attorney will

supply Consultant with the poster to be used.

21. Termination for Improper Consideration

COUNTY may, by written notice to Consultant, immediately terminate the

right of Consultant to proceed under this AGREEMENT if it is found that consi
deration, in

any form, was offered or given by Consultant, either directly or through an intermedia
ry, to

any COUNTY officer, employee, or agent with the intent of securing the AGR
EEMENT or

securing favorable treatment with respect to the award, amendment, or exte
nsion of the
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AGREEMENT or the making of any determinations with respect to Consultant's

performance pursuant to the AGREEMENT. In the event of such termination, COUNTY

shall be entitled to pursue the same remedies against Consultant as it could pursue in the

event of default by Consultant.

Consultant shall immediately report any attempt by a COUNTY officer or

employee to solicit such improper consideration. The report shall be made either to

COUNTY manager charged with the supervision of the employee or to COUNTY Auditor-

Controller's Employee Fraud Hotline at (213) 974-0914 or (800) 544-6861.

Among other items, such improper consideration may take the form of cash,

discounts, service, the provision of travel or entertainment, or tangible gifts.

22. Consideration of GAIN/GROW Program Participants for Employment

Should Consultant require additional or replacement personnel after the

effective date of this AGREEMENT, Consultant shall give consideration for any such

employment openings to participants in COUNTY'S Department of Public Social Servi
ces'

Greater Avenues for Independence (GAIN) or General Relief Opportunity for Work

(GROW) Program who meet Consultant's minimum qualifications for the open position
.

COUNTY will refer GAIN/GROW participants by job category to Consultant.

23. Notice to Employees Regarding the Federal Eamed Income Credit

Consultant shall notify its employees, and shall require each subconsultant to

notify its employees, that they may be eligible forthe Federal Earned Income Credit un
der

the Federal income tax laws. Such notice shall be provided in accordance with
 the

requirement set forth in Internal Revenue Service Notice 1015.

24. Reduction of Solid Waste

Consistent with the Board of Supervisors' policy to reduce the amount of solid

waste deposited at tt~ie COUNTY landfills, the Consultant agrees to use recycled-cont
ent

paper to the maximum extent possible on the project.

25. COUNTY Rights

The COUNTY may employ, either during or after performance of this

CONTRACT; any right of recovery the COUNTY may have against the Consultant by any

means it deems appropriate including, but not limited to, set-off, action at law or in equity,

withholding, recoupment, or counterclaim. The rights and remedies of the COUNTY under

this CONTRACT are in addition to any right or remedy provided by California law
.
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26. Fair Labor Standards Act

Consultant shall comply with all applicable provisions of the Federal Fair

Labor Standards Act, and shall indemnify, defend, and hold harmless COUNTY, its ag
ents,

officers, and employees from any and all liability including, but not limited to
, wages,

overtime pay, liquidated damages, penalties, court costs, and attorneys' fees arising 
under

any wage and hour law including, but not limited to, the Federal Fair Labor Standar
ds Act

for services performed by Consultant's employees forwhich COUNTY may be
 found jointly

or solely liable.

27. Prevailing Wage Requirements

Consultant must comply with all applicable prevailing wage requirements.

The subject project is a public work as defined in Section 1720 of the Californ
ia Labor

Code.

28. Employment Eligibility Verification

Consultant warrants that it fully complies with all Federal statutes and

regulations regarding employment of aliens and others, and that all its employees

performing services hereunder meet the citizenship or alien status requirement
s contained

in Federal statutes and regulations. Consultant shall obtain, from all covered empl
oyees

performing. services hereunder, all verifications and other documentation of emp
loyment

eligibility status required by Federal statutes and regulations as they currently
 exist and as

they may be hereafter amended. Consultant shall retain such documentation for all

covered employees for the period prescribed bylaw. Consultant shall indemnify, de
fend,

and hold harmless COUNTY, its officers, and employees from employer sanction
s and any

other liability which may be assessed against Consultant or COUNTY in connec
tion with

any alleged violation of Federal statutes or regulations pertaining to the 
eligibility for

employment of persons performing services under this AGREEMENT.

29. Consultant Responsibility and Debarment

a. A responsible Consultant is a Consultant who has demonstrated the

attribute of trustworthiness, as well as quality, fitness, capacity, and ex
perience to

satisfactorily perform the CONTRACT. !t is the COUNTY S policy to condu
ct business

only with responsible consultants.

b. The Consultant is hereby notified that, in accordance with

Chapter 2.202 of the COUNTY Code, if the COUNTY acquires information
 concerning the

performance of the Consultant on this or other CONTRACTS which indicates
 that the

Consultant is not responsible, the COUN71' may, in addition to other remedies provided
 in

the CONTRACT, debar the Consultant from bidding or proposing on, or being 
awarded,

and/or performing work on COUNTY CONTRACTS for a specified period of
 time, which
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generally will not exceed five years but may exceed five years or be permanent if

warranted by the circumstances, and terminate any or all existing CONTRACTS the

Consultant may have with the COUNTY.

c. The COUNTY may debar a Consultant if the Board of Supervisors

finds, in its discretion, that the Consultant has done any of the following: (1) violated a

term of a CONTRACT with the COUNTY or a nonprofit corporation created by the

COUNTY; (2) committed an act or omission which negatively reflects on the Consultant's

quality, fitness or capacity to perform a CONTRACT with the COUNTY, any other public

entity, or a nonprofit corporation created by the COUNTY, or engaged in a pattern or

practice which negatively reflects on same; (3J committed an act or offense which indicates

a lack of business integrity or business honesty, or (4) made or submitted a false claim

against the COUNTY or any other public entity.

d. If there is evidence tha# the Consultant may be sub}ect to debarment,

the Department will notify the Consultant in writing of the evidence which is the basis for

the proposed debarment and will advise the Consultant of the scheduled date for a

debarment hearing before the Contractor Hearing Board.

e. The Contractor Hearing Board will conduct a hearing where evidence

on the proposed debarment is presented. The Consultant and/or the Consultant's

representative shall be given an opportunity to submit evidence at that hearing. After the

hearing, the Contractor Hearing Board shall prepare a tentative proposed decision, which

shall contain a recommendation regarding whether the Consultant should be debarred,

and, if so, the appropriate length of time of the debarment. The Consultant and the

Department shall be provided an opportunity to object to the tentative proposed decision

prior to its presentation to the Board of 5upen►isors.

f. After consideration of any objections, or if no objections are submitted,

a record of the hearing, the proposed decision and any other recommendation of the

Contractor Hearing Board shall be presented to the Board of Supervisors. The Board of

Supervisors shall have the right to modify, deny or adopt the proposed decision and

recommendation of the Hearing Board.

g. if the Consultant has been debarred for a period longer than five

years, that Consultant may, after the debarment has been in effect for at least five years,

submit a written request for review of the debarment determination to reduce the period of

debarment or terminate the debarment. The COUNTY may, in its discretion, reduce the

period of debarment or terminate the debarment if it finds that the Consultant has

adequately demonstrated one or more of the following: (1}elimination of the grounds for

which the debarment was imposed; {2) a bona fide change in ownership or management;

(3) material evidence discovered after debarment was imposed; or (4} any other reason

that is in the best interests of the COUNTY.

h. The Contractor Hearing Board will consider a request for review of a

debarment determination only where (1) the Consultant has been debarred for a periai

longer than five years; (2) the debarment has been in effect for at least five years; and (3)
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the request is in writing, states one or more of the grounds for reduction of the debarment

period or termination of the debarment, and includes supporting documentation. Upon

receiving an appropriate request, the Contractor Hearing Board will provide notice of the

hearing on the request. At the hearing, the Contractor Hearing Board shall conduct a

hearing where evidence on the proposed reduction of debarment period or termination of

debarment is presented. This hearing shall be conducted and the request for review

decided by the Contractor Hearing Board pursuant to the same procedures as for a

debarment hearing.

The Contractor Hearing Board's proposed decision shall contain a recommendation on the

request to reduce the period of debarment or terminate the debarment. The Contractor

HearingBoard shall present itsproposed decision and recommendation to the Board of

Supervisors. The Board of Supervisors shall have the right to modify, dente or adopt the

proposed decision and recommendation of the Contractor Hearing Board.

i. These terms shall also apply to subconsultants of COUNTY

Consultants.

30. Compliance with Jury Service Program

This CONTRACT is subjectto provisions of the COUNTY'S ordinance entitled

Contractor Employee Jury Service (Jury Service Program) as codified in Sections

2.203.010 through 2.203.090 of the Los Angeles COUNTY Code.

a. Unless Consultant has demonstrated to the COUNTY'S satisfaction

either that Consultant is not a Consultant as defined under the Jury Service Program

(Section 2.203.020 of the COUNTY Code) or that Consultant qualifies for an exception to

the Jury Service Program (Section 2.203.070 of the COUNTY Code), Consultant shall have

and adhere to a written policy that provides that its Employees shall receive from the

Consultant, on an annual basis, no less than five days of regular pay for actual jury service.

The policy may provide that Employees deposit any fees received for such jury service

with the Consultant or that the Consultant deduct from the Employee's regular pay the fees

received for jury service.

b. For purposes of this Section, Consultant means a person, partnership,

corporation or other entity which has a CONTRACT with the COUNTY or a subcontract

with a COUNTY Consultant and has received or will receive an aggregate sum of

$50,000 or more in any 12-month period under one or more COUNTY CONTRACTS or

subcontracts. Employee means any California resident who is a full -time employee of

Consultant. Full- time means 40 hours or more worked per week, or a lesser number of

hours if: 1) the lesser number is a recognized industry standard as determined by the

COUNTY, or 2) Consultant has along-standing practice that defines the lesser number of

hours as full-time. Full-time employees providing short-term, temporary services of 90

days or less with in a 12-month period are not considered fu11-time for purposes of the J ury

Service Program. If Consultant uses any subconsultant to perform services for the
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COUNTY under the CONTRACT, the subconsultant shall also be subject to the provisions

of this Section. The provisions of this Section shall be inserted into any such subcontract

AGREEMENT and a copy of the Jury Service Program shall be attached to the

AGREEMENT.

c. If Consultant is not required to comply with the Jury Service Program

when the CONTRACT commences, Consultant shall have a continuing obligation to review

the applicability of its exception status from the Jury Service Program, and Consultant shall

immediately notify COUNTY if Consultant at any time either comes within the Jury Service

Program's definition of Consultant or if Consultant no longer qualifies for an exception to

the Program. In either event, Consultant shall immediately implement a written policy

consistent with the Jury Service Program. The COUNTY may also require, at any time

during the CONTRACT and at its sole disa'etion, that Consultant demonstrate to the

COUNTY'S satisfaction that Consultant either continues to remain outside the Jury Service

Program's definition of Consultant and/or that Consultant continues to qualify for an

exception to the Program.

d. Consultant's violation of this Section of the CONTRACT may constitute

a material breach of the CONTRACT. In the event of such material breach, COUNTY may,

in its sole discretion, terminate the Consultant and/or bar Consultant from the award of

future COUNTY CONTRACTS for a period of time consistent with the seriousness of the

breach.

31. No Payment for Services Provided Following Expiration/Termination of

AGREEMENT

Consultant shall have no claim against COUNTY for payment for any money

or reimbursement, of any kind whatsoever, for any service provided by Consultant after the

expiration or other termination of this AGREEMENT. Should Consultant receive any such

payment it shall immediately notify COUNTY and shall immediately repay all such funds to

COUNTY. Payment by COUNTY for services rendered after expiration/termination ofthis

AGREEMENT shall not constitute a waiver of COUNTY'S right to recover such payment

from Consultant. This provision shall survive the expiration or other termination of this

AGREEMENT.

32. Notice to Employees Regarding the Safely Surrendered Baby Law

The Consultant shall notify and provide to its employees, and shall require

each subconsultant to notify and provide to its employees, a fact sheet regarding the

Safely Surrendered Baby Law, its implementation in Los Angeles COUNTY, and how to

safely surrender a baby. The fact sheet is available on the Internet at www.babvsafela.orq

for printing purposes.
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The Consultant acknowledges that the COUNTY places a high priority on the

implementation of the Safely Surrendered Baby Law. The Consultant understands that it is

the COUNTY'S policy to encourage all COUNTY Consultants to voluntarily post the

COUNTY'S, A Safely Surrendered Baby Law poster, in a prominent position at the

Consultant's place of business. The COUNTY'S Department of Children and Family

Services will supply the Consultant with the poster to be used.

33. Consultant Assignment

a. Consultant shall not assign its rights or delegate its duties under the

AGREEMENT, or both, whether in whole or in part, without the prior written consent of

COUNTY, in its discretion, and any attempted assignment or delegation without such

consent shall be null and void. For purposes of this paragraph, COUNTY consent shall

require a written amendment #o the AGREEMENT, which is formally approved and

executed by the parties. Any payments by COUNTY to any approved delegate or

assignee on any claim under the AGREEMENT shall be deductible, at COUNTY'S sole

discretion, against the claims which Consultant may have against COUNTY.

b. Shareholders, partners, members, or other equity holders of Consultant may

transfer, sell, exchange, assign, ordivestthemselves of any interestthey may have therein.

However, in the event any such sale, transfer, exchange, assignment, or divestment is

effected in such a way as to give majority control of Consultant to any person(s),

corporation, partnership, or legal entity other than the majority controlling interest therein at

the time of execution ofthe AGREEMENT, such disposition is an assignment requiring the

prior written consent of COUNTY in accordance with applicable provisions of this

AGREEMENT.

c. Any assumption, assignment, delegation, or takeover of any of the

Consultants duties, responsibilities, obligations, or performance of same by any entity

other than the Consultant, whether through assignment, subcontract, delegation, merger,

buyout, or any other mechanism, with or without consideration for any reason whatsoever

without COUNTY'S express prior written approval, shall be a material breach of the

AGREEMENT which may result in the termination of the AGREEMENT. In the event of

such termination, COUNTY shall be entitled to pursue the same remedies against

Consultant as it could pursue in the event of default by Consultant.

34. Contractor's Warranty of Compliance with County's Defaulted Property Tax

Reduction Procaram

Contractor acknowledges that COUNTY has established a goal of ensuring

that all individuals and businesses that benefit financially from COUNTY through contract

are current in paying their propertytax obligations (secured and unsecured roll) in orderto

mitigate the economic burden otherwise imposed upon COUNTY and its taxpayers.

Page 15 of 17



Unless contractor qualifies for an exemption or exclusion, contractor wacrants and certifies

that to the best of its knowledge it is now in compliance, and during the term of this

contract will maintain compliance, with Los Angeles County Code Chapter. 2.206.

35. Termination for Breach of Warranty to Maintain Compliance with COUNTY'S

Defaulted Property Tax Reduction Proms

Failure of contractor to maintain compliance with the requirements set forth in

"Contractor's Warranty of Compliance with COUNTY'S Defaulted Properly Tax Reduction

Program" shall constitute default under this contract. Without limiting the rights and

remedies available to COUNTY under any other provision of this contract, failure of

contractor to cure such default within 10 days of notice shall be grounds upon which

COUNTY may terminate this contract and/or pursue debarment of contractor, pursuant to

County Code Chapter 2.206.

36. Notices

Any notice required or desired to be given pursuant to this AGREEMENT

shall be given in writing and addressed as follows:

COUNTY CONSULTANT

Department of Public Works

Architectural Engineering Division

CONTRACTS &Operations, 8th Floor

900 South Fremont Avenue

Alhambra, CA 91803

(626) 458-~oaac

The address for notice may be changed by giving notice pursuant to this paragraph.

37. Entire AGREEMENT

This CONTRACT constitutes the entire AGREEMENT between COUNTY and

Consultant and may be modified only by further written AGREEMENT between the parties

hereto.
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IN WITNESS WHEREOF, the COUNTY has, by order of its Board of Supervisors,

caused these presents to be subscribed by the Director of the Department of Public Works,

and the Consultant has hereunto subscribed its corporate name and affixed its corporate

seal by its duty authorized officers the day, month, and year herein first above written.

COUNTY OF LOS ANGELES NAME OF CONSULTANT

Deputy Director President

Department of Public Works

By

APPROVED AS TO FORM:

JOHN F. KRATTLI

Acting County Counsel

Deputy County Counsel

Secretary

P:~aepub\CONTRACTSWIaster File DocumentsVIGREEMENTsWew Consultant Services AGREE
MENT.doc

~no~o
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ALTERNATIVE 1

INDEMNIFICATION AND INSURANCE PROVISIONS

INDEMNIFICATION

To the fullest extent permitted by law, Consultant shall indemnify, defend, and hold

harmless COUNTY, its agents, appointed and elected officers, COUNTY Special

DISTRICTS, and employees from and against any and all liability, expense (including

defense costs and legal fees), lawsuits, actions, claims, proceedings, and damages of any

nature whatsoever, including without limitation, brought for or on account of bodil
y injury,

death, personal injury, or property damage (including property of Consultant), which 
arise

out of, pertain to, or relate to the negligence, recklessness, or willful misconduc
t of

Consultant, its officers, agents, employees, representatives, contractors, subcontract
ors,

consultants, ort subconsultants of any tier.

The foregoing paragraph notwithstanding, Consultantfurthershallindemnify, de
fend,

and hold harmless COUNTY, its agents, appointed and elected officers, COUNTY Spe
cial

DISTRICTS, and employees from and against any Workers' Compensation sui
ts, liability,

or expense arising from, or connected with, any services performed pursuant
 to this

AGREEMENT on behalf of Consultant by any person.

Neither the Consultant, nor its agents and subconsultants of any tier, shall be

obligated to indemnify the COUNTY and its related persons and entitie
s 'for liabilities

caused by the active negligence of the COUNTY and its related persons and entitie
s.

However, this provision does not limit any obligation to insure and defend
 the COUNTY

and its related persons and entities arising under the policies of insurance mainta
ined by

the Consultant under this provision.

II. INSURANCE

Without limiting Consultant's indemnification of COUNTY and during the term of th
is

AGREEMENT, Consultant shall provide and maintain, at its own expense, the foll
owing

programs of insurance. Such programs and evidence of insurance shall be sat
isfactory to

the COUNTY and primary to, and not contributing with, any other insurance mai
ntained by

the COUNTY. Certificates) or other evidence of coverage shall be~ delivered to the

Department of Public Works, Architectural Engineering Division, 900 South Fremont

Avenue, 8th Floor, Alhambra, CA 91803, prior to commencing services un
der this

AGREEMENT, shall specifically identify this AGREEMENT, and shall conta
in the express

condition that COUNTY is to be given written notice by registered mail at least thirty
 {30)

days in advance of any modification or termination of insurance.

Failure by Consultant to procure and maintain the required insurance shall constitu
te

a material breach of contract upon which COUNTY may immediatelyterminate
 orsuspend

this AGREEMENT.
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A. Liabili

Such insurance shall be endorsed naming the COUNTY of Los Angeles as an

additional insured and shall include:

General liability insurance written on a commercial general liabilityform or

on a comprehensive general liability form covering the hazards of

premises/operations, contractual, independent contractors., advertising,

products/completed operations, broad form property damage, and

personal injury with a combined single limit of not less than One Million

Dollars ($1,000,000) per occurrence.

a. If written with an annual aggregate limit, the policy limit should be

three (3) times the above-required occurrence limit.

b. If written on a Claims Made Form, the Consultant shall be required to

provide an extended fwo-year reporting period commencing upon

termination or cancellation of this AGREEMENT.

2. Comprehensive auto liabilityfor all owned, non-owned, and hired vehicles

with a combined single limit of not less than One Million Dollars

($1,000,000) peroccurrerice. .

B. Workers' Compensation:

Insurance in an amount and form to meet all applicable requirements of the

Labor Code of the State of California, including Employer's Liability with a One

Million Dollar ($1,000,000) limit, covering all persons the Consultant is legally

required to cover.

C. Professional Liability:

Insurance covering liability arising from any error, omission, or negligent act of

the Consultant, its officers, or employees with a limit of liability of not less than

One Million Dollars ($1,000,000) per claim or occurrence, and Two Million

Dollars ($2,000,000) in aggregate. If written on a Claims Made Form,

Consultant shall continueto providecoverage forthis projectfora period oftwo

(2) years from the date of termination or completion of this AGREEMENT.

Consultant agrees to the above Indemnification and Insurance Provisions.

Initials
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ALTERNATIVE 2

INDEMNIFICATION AND INSURANCE PROVISIONS

A. INSURANCE: Consultant shall, at its own expense, maintain with insurance companies

acceptable to the COUNTY general liability, professional liability, comprehensive

automobile liability, and workers' compensation insurance as set forth below:

1. General Liability Insurance: The Consultant shall maintain general liability

insurance written on a commercial or comprehensive general liability forms) that

includes) coverage for premises-operations, products/completed operations,

contractual liability, broad-form property damage, and personal injury liability. The

general liability policy shall have.a combined single limit of not less than One Million

Dollars ($1,000,000) per occurrence.

2. Professional Liability Insurance: Consultant shall maintain professional liability

insurance, including contractual liability coverage, with policy limits of at least One

Million Dollars ($1,000,000) per claim or occurrence and Two Million Dollars

($2,000,000) in the aggregate.

3. Comprehensive Automobile Insurance: The Consultant shall maintain

automobile insurance for all owned, non-owned, and hired vehicles with a combined

single limit of One Million Dollars ($1,000,000) per occurrence or accident.

4. Workers' Compensation Insurance: The Consultant shall maintain workers'

compensation insurance in an amount and form which will meet all applicable

requirements of the Labor Code of the State of California, including Employers'

Liability Coverage with limits of One Million Dollars ($1,000,000) per occurrence.

5. General Conditions Relating to insurance;

a. Additional Insureds: The COUNTY, DISTRICT, its agents, appointed and

elected officers, COUNTY Special DISTRICTS, and employees ("COUNTY and

its related persons and entities") shall be named as additional insureds on each

policy, except workers' compensation and professional liability insurance, the

Consultant is required to provide under this AGREEMENT. Such insurance

shall be primary to, and not contributing with, any other insurance maintained by

or for the COUNTY and its related persons and entities.

b. Waiver of Subrogation: Each policy obtained by the Consultant to fulfill its

obligations under this provision shall contain a provision waiving the right ofthe

insurer to subrogate against the COUNTY and its related persons and entities

for any liability covered by the policy.
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c. Claims Made Policies: If any of the policies obtained by the Consultant to

fulfill its obligations under this provision are written on a claims-made basis, the

policy shall be endorsed to provide an extended reporting period of not IESs

than two years following the termination of this AGREEMENT or the

Consultant's work on the project referred to in this AGREEMENT, whichever is

later.

d. Occurrence Policies: If any of the policies obtained by the Consultant to

fulfill its obligations undErthis provision are written on an occurrEnce basis, the

policies and any endorsements required by this provision (including, but not

limited to, the additional insured endorsements) shall be maintained in full force

and effect for a period of not less than two years following the termination of

this AGREEMENT or the Consultant's work on the project referred to in this

AGREEMENT, which~veF is later.

e. Certificate of Insurance: Prior to commencing work on the project referred

to in this AGREEMENT, the Consultant shall provide to the COUNTY

certificates) of insurance identifying the insurers, policies, coverages, and limits

of liability for the insurance the Consultant is requirEd to provide under this

provision. Accompanying the certificates) shall be a copy of the rEquir~d

additional insured endorsem~nt(s) to the policies obtained by the Consultant as

set forth above.

f. Notice of Cancellation or Nonrenewal: Each policy shall require the

insurer to give the COUNTY at least 30 days notice of termination of the policy

by cancEllation, rescission, nonrenewal, or otherwise. Notice shall also be

given to COUNTY of any material change in the terms of the coverage required

to be maintained by the Consultant under this provision.

g. Delivery of Notices:.All certificates and notices required by this provision

shall be in writing and shall be delivered to the DEpartm~nt Contract

Administrator. Thy notices and certificates shall refer to this contract.

h. Maintenance of Insurance: The Consultant shall promptly pay the

premiums on all insurance policies required under this provision. Thy

Consultant further agrees that the policies shall remain in full force and effect as

required by this AGREEMENT. Consultant shall immediately obtain

rEplac~ment coverage for any policy which is terminated, canceled, non-

renewEd, or which has paid policy limits, or upon the insolvency of the insurer

issuing the policy.

i. Breach: Failure on the part of Consultant to procure or maintain insurance

as requirEd by this provision shall constitute a material breach of this contract.

In the evEnt of such a breach, the COUNTY may, among oth~rthings, tErminate
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this AGREEMENT, suspend work being performed on the project by or on

behalf of the Consultant, or at its sole discretion, the COUNTY may obtain

replacement coverage. In the event that replacement coverage is obtained, the

Consultant shall, upon demand, repay the COUNTY for the full amount of

premiums paid by the COUNTY for the replacement coverage. In its sole

discretion, the COUNTY may offset the cost of premiums against any monies

due to the Consultant from the COUNTY.

B. INDEMNIFICATION: To the fullest extent permitted by law, Consultant shall

indemnify, defend, and hold harmless the COU NN, DISTRICT, its agents, appointed and

elected officers, COUNTY Special DISTRICTS, and employees ("COUNTY and its related

persons and entities")from any and all claims, liabilities, expenses (including defense costs

and legal fees), lawsuits, actions, proceedings, and damages of any nature whatsoever,

including without limitation, brought for or on account of bodily injury, death, personal

injury, or property damage (including proper#y of Consultant), which arise out of, pertain to,

or related to the negligence, recklessness or willful misconduct of the Consultant, its

officers, agents, employees, representatives, contractors, subcontractors, consultants, or

subconsultants of any tier. The obligation to indemnify the COUNTY is in addition to the

obligation to procure insurance as set forth in this provision.

COUNTY agrees that prior to demanding a defense from the Consultant, that it or

Consultant shall tender such claim to the insurers issuing the policies of insurance referred

to in this provision. If the claims are not covered by any policy referred to in this provision,

or the insurers fail or refuse to defend or indemnify the COUNTY or any of its related

persons and entities, then the Consultant's duty to defend, indemnify and hold harmless

the COUNTY under the foregoing indemnity provision shall apply in full.

Neither the Consultant, nor its agents and subconsultants of any tier, shall be

obligated to indemnify the COUNTY and its related persons and entities for liabilities

caused by the active negligence of the COUNTY and its related persons and entities.

However, this provision does not limit any obligation to insure and defend the COUNTY

and its related persons and entities arising under the policies of insurance maintained by

the Consultant under this provision.

C. SUBCONSULTANTS' INSURANCE AND INDEMNIFICATION: Consultant shall

require subcontractors, subconsultants, and independent contractors to maintain the same

insurance coverage which it is required to maintain under this provision, including but not

limited to, the obligation to name the COUNTY and its related persons and entities as

additional insureds under each such policy.

Consultant further shall require its contractors, subcontractors, consultants, and

subconsultants, to indemnify and defend the COUNTY and its related persons and entities

from any and all claims, liabilities, expenses, lawsuits, actions, or proceedings arising out

of, pertaining to, or relating to the negligence, recklessness, or willful misconduct of each

contractor, subcontractor, consultant, subconsultant, or any tier.
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Failure on the part of Consultant to require its subcontrac
tors, subconsultants, and

independent contractors to provide insurance and indem
nification shall constitute a

material breach of this contract. In the event of such b
reach, the COUNTY may, among

other things, terminate this AGREEMENT, suspend work bei
ng performed on the project by

or on behalf of the Consultant, or in its sole discretion, the COUNTY may obtain

replacement insurance coverage. In the event that replace
ment coverage is obtained, the

Consultant shall, upon demand, repay the COUNTY
 for the full amount of premiums paid

by the COUNTY for the replacement coverage. In its s
ole discretion, the COUNTY may

offset the cost of premiums against any monies due to th
e Consultant from the COUNTY.

Consultant agrees to the above Indemnification and In
surance Provisions.

Initials
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Scope of Work — Exhibit A

SCOPE OF WORK

SPREADING GROUNDS TELEMETRY SYSTEM UPGRADE

SECTION 1 — GENERAL INFORMATION AND REQUIREMENTS

A. WORK ORGANIZATION

A-1 GENERAL

The organization and payment of the work shall be divided into
each individual deliverable as listed in Section T, Schedule of
Tasks and Deliverables. Each task requires a completely upgraded
spreading ground telemetry system that is properly functioning
according to the contract objectives within all the cities. Generally,
each task shall be performed similarly with some variations as
described in this Scope of Work and any other reference cited
herein. The Consultant is responsible for organizing the work
according to the specified task.

A - 2 REQUIRED AND AS NEEDED WORK

The existing Spreading Grounds Telemetry System (SGTS) include
gate controls, basin and flow monitoring sensors, and video
surveillance. The current SGTS is installed at the Rio Hondo
Spreading Grounds (SG), San Gabriel SG, Bartolo pump station,
rising water station, San Gabriel River Stations F263 and F262,
Zone 1 ditch, Citrus SG, Forbes SG, and Alhambra headquarters.
See Exhibit B for the project location map.

The required work for the SGTS upgrades includes replacing the
ARAMIS software with a modern industry standard Graphical User
Interface (GUI) and database. Additionally, the project will replace

the Geomation Measurement and Control Units (MCUs) with Siemens
programmable logic controllers (PLCs) and appurtenances, which
are an industry standard.

In addition, the Consultant may be called upon to perform as-
needed trouble shooting services and/or repairs to the facilities
such as wiring, conduit replacement, water level sensors, gate
position sensors, battery power sensors, and any other existing
appurtenances that are used with the upgraded telemetry system.
As needed work shall be undertaken only with written approval from
the Contract Manager.

-A.1- 2012 — Spreading Grounds
Telemetry System Upgrade



Scope of Work- Exhibit A

B. WORK LOCATION

The work shall be performed in the following cities:

City of Azusa, Thomas Brother Map Page 599-B2: Exhibit B, Project

Location Map.

City of Beli Gardens, Thomas Brother Map Page 706-B1: Exhibit B,

Project Location Map.

City of Glendora, Thomas Brother Map Page 569-J7: Exhibit B, Project

Location Map.

City of Pico Rivera, Thomas Brother Map pages 676-E4 and 676-H5:

Exhibit B, Project Location Map.

C. SCOPE AND CONTROL OF WORK

C - 1 WORK DESCRIPTION

C - 1.1 General

Without limiting the other specifications and requirements set
forth in this Scope of Work, the Contractor shall meet the

following requirements.

Specialize in the installation of electronic equipment and

shall specialize in the programming and installation of the

specific hardware used.

Work with the .existing Public Works contractor, up to 200

hours of coordination, to develop an integrated Wonderware

program that serves as an interface for the SGTS and

Rubber Dam telemetry systems. Each system will have an

independent KepServer application to feed the Wonderware

interface.

Upgrade, install, connect, configure, and develop telemetry

systems at the spreading grounds located in Exhibit B,

Location Map. The completed telemetry upgrade shall

provide both local and remote monitoring capabilities for

specific conditions at all the facilities in Table C-1.2. All

accessories required for satisfactory upgrade, installation

and operation of the equipment, in order to meet the

objective of the telemetry system as described herein, shall

be furnished and installed whether or not explicitly

mentioned in this Scope of Work.

-A.2- 2012 — Spreading Grounds
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Scope of Work — Exhibit A

The Consultant is responsible for the manufacturing,
delivery, and installation of all necessary hardware, software,
programming, and other upgrade project components. All
components shall have standard modular, and scalable
properties, shall utilize commercial
off-the-shelf products, such that the telemetry system is
consistent with industry standards, can have a flexible
arrangement, and can be easily expanded upon if necessary
in the future.

The upgraded telemetry system shall be installed to operate
in harsh outdoor environments without auxiliary heating and
cooling systems. The telemetry system shall be designed to
operate and monitor 24 hours per day, unattended, with
operator attention required only periodically. Operator
intervention requirements shall include gate operations,
analyzing collected data as desired, modifying system
timing, and responding to alarms. Operator adjustments to
timing and sensor settings should be minimal.

The upgraded telemetry system shall accommodate
potential modifications or future expansions if deemed
necessary. Such modification shall not require additional
software or central hardware.

The completed telemetry system upgrade shall provide real-
time data monitoring (with synchronized reporting by all
equipment), present the data in auser-friendly interface and
allow for quick data manipulation and analysis. All software
configurations and hardware, and all installation thereof,
shall be similar and compatible to that installed on the Valley
Rubber Dams and San Gabriel Rubber Dams telemetry
systems. Refer to Exhibit E for a list of software used at
Valley Rubber Dams and San Gabriel Rubber Dams
telemetry systems.

All work shall be performed in accordance with this Scope of
Work and any other supporting documents later incorporated
into the project Scope of Work.

C - 1.2 Upgrade Performance Criteria

The upgraded system shall be fully capable of monitoring the
conditions of the spreading ground channel facilities
identified on Table C — 1.2 and in subsection C - 2, "As-Built"
Plans and Specifications. Table C — 1.2 describes the.
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spreading ground facility components that will be monitored
by the system. The following is a list of data that is monitored
by the system.

On/Off and Remote Gate Position

2. Gate Positions

3. Basin/Forebay/Channel Water Level

The system shall be fully compatible with Wonderware
Development Studio Unlimited, Unlim/60K/500 TSE. V10.1A
(or most current version) and KEPServerEX V5.5.98.0 (or
most current version) w/Siemens S7-2--/S7-300/S7-400/S7-
1200 Ethernet OPC Server.

The system shall operate both automatically on a scheduled
frequency and on-command as required to fulfill the needs of
Public Works.

1. Data Storage: The monitored data shall be
automatically stored locally and transmitted to Public Works
Headquarters central computer every 15 minutes. Historic
data should be archived on Hydstra database through
Kepserver soffinrare.

2. Transmission: The transmission path method shall be
as shown on Exhibit F.

3. Alarms: The system shall be capable of triggering
alarms based on user configurable threshold limits of any
instrument reading or calculated value. The system shall
accommodate system additions to send email notifications to
specified recipients and to call the County of Los Angeles
Department of Public Works (Public Works) Dispatch and
Public Works' Flood Maintenance Division (FMD) in the
occurrence of an alarm. Also, the Alarm system shall
incorporate the existing Rio Hondo Spreading Grounds
Radial Gate Dispatch Alarm System and the Citrus
Spreading Ground Water Level Warning Dispatch Alarm
System. Please reference Subsection L - 2.5.
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TABLE C —1.2

FACILITY INFORMATION
MCU &RIO FACILITY CITY

MCU TYPE INPUT TYPE
PANEL PLAN SHT No.

GATEWAY MCU
GATE CONTROLS 9 CHANNELS:

RHG1 RIO HONDO
PICO FLOW &BASIN 5-ANALOG 4-20 MA

RIVERA MEASUREMENT 4 DIGITAL STATUS
EXHIBIT C-26

28 CHANNELS:
FIELD MCU 10-ANALOG 4-20

RHG2 RIO HONDO
PICO GATE CONTROLS MA

RIVERA EXHIBIT C-27 9-DIGITAL STATUS
9- 0 TO 10 VOLTS

FIELD MCU 10 CHANNELS:
PICO

GATE CONTROLS 2_ANALOG 4-20 MA
RH02 RIO HONDO RIVERA

BASIN 5-DIGITAL STATUS
MEASUREMENT 3-DIGITAL TRIGGER
EXHIBIT C-29
FIELD MCU 7 CHANNELS:

PICO
GATE CONTROLS q_ANALOG 4-20 MA

RH04 -RIO HONDO RIVERA
BASIN 3-DIGITAL STATUS

MEASUREMENT
3-DIGITAL TRIGGER

EXHIBIT C-30
FIELD MCU 10 CHANNELS:

PICO
GATE CONTROLS 2_ANALOG 4-20 MA

RH05 RIO HONDO RIVERA
BASIN 5-DIGITAL STATUS

MEASUREMENT 3_DIGITAL TRIGGER
EXHIBIT C-31
FIELD MCU 24 CHANNELS:

PICO
GATE CONTROLS Z_ANALOG 4-20 MA

RH07 RIO HONDO RIVERA
BASIN 13-DIGITAL STATUS

MEASUREMENT g_DIGITAL TRIGGER
EXHIBIT C-32

FIELD MCU 24 CHANNELS:
PICO

GATE CONTROLS 2_ANALOG 4-20 MA
RHOS RIO HONDO RIVERA

BASIN 13-DIGITAL STATUS
MEASUREMENT g.DIGITAL TRIGGER
EXHIBIT C-33

FIELD MCU 18 CHANNELS:
PICO

GATE CONTROLS 2.ANALOG 4-20 MA
RH09 RIO HONDO RIVERA

BASIN 10-DIGITAL STATUS
MEASUREMENT 6-DIGITAL TRIGGER
EXHIBIT C-34
GATEWAY MCU 19 CHANNELS:

PICO
GATE CONTROLS 6-ANALOG 4-20 MA

RH10 Rl0 HONDO RIVERA
BASIN 11-DIGITAL STATUS

MEASUREMENT 2.DIGITAL TRIGGER
EXHIBIT C-35
FIELD MCU 15 CHANNELS:

PICO
GATE CONTROLS 3-ANALOG 4-20 MA

RH12/DD23 RIO HONDO RIVERA
BASIN 6-DIGITAL STATUS

MEASUREMENT g_DIGITAL TRIGGER
EXHIBIT C-37

P~CO FIELD MCU 10 CHANNELS:
RH14 RIO RONDO RIVERA GATE CONTROLS 2~ANALOG 4-20 MA
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TABLE C —1.2

FACILITY INFORMATION
MCU &RIO CCU TYPE

FACILITY CITY INPUT TYPE
PANEL PLAN SHT No.

BASIN 5-DIGITAL STATUS
MEASUREMENT 3-DIGITAL TRIGGER
EXHIBIT C-38
FIELD MGU

10 CHANNELS:
PICO

GATE CONTROLS 2_ANALOG 4-20 MA
RH17 RIO HONDO RIVERA

BASIN 5-DIGITAL STATUS
MEASUREMENT 3-DIGITAL TRIGGER
EXHIBIT C-36
FIELD MCU 26 CHANNELS:

PICO
GATE CONTROLS 6-ANALOG 4-20 MA

RHDB RIO HONDO ~VE~ FOREBAYIFLOW 5-DIGITAL STATUS
MEASUREMENT 15-DIGITAL
EXHIBIT C-28 TRIGGER
FIELD MCU g CHANNELS:

WHITTIER p~~p GATE CONTROLS y_ANALOG 4-20 MA
RHRW NARROWS RIVERA

FOREBAYIFLOW 1-DIGITAL STATUS
MEASUREMENT 3-DIGITAL TRIGGER
EXHIBIT C-39
GATEWAY MCU 9 CHANNELS:

ZONE 1 DITCH PICO
GATE 5-ANALOG 4-20 MA

ZON1 HEADWORKS RIVERA

ASINROLS

Z-DIGITAL STATUS
MEASUREMENT 2- 0 TO 10 VOLTS
EXHIBIT C-40
GATEWAY MCU 29 CHANNELS:

SAN GABRIEL PICO
GATE CONTROLS 9-ANALOG 4-20 MA

SC01 COASTAL RIVERA
BASIN 8-DIGITAL STATUS

MEASUREMENT 9-DIGITAL TRIGGER
EXHIBIT C-41 3- 0 TO 10 VOLTS

PICO FIELD MCU 11 CHANNELS:

SAN GABRIEL
RIVERA GATE CONTROLS 3-ANALOG 4-20 MA

SCO2 COASTAL 2-DIGITAL STATUS
MEASUREMENT 6-DIGITAL TRIGGER
EXHIBIT C-42

PICO FIELD MCU y CHANNELS:

SC03
SAN GABRIEL RIVERA CHANNEL Z_ANALOG 4-20 MA
COASTAL MEASUREMENT SOLAR PANEL

EXHIBIT C-57
PICO FIELD MCU

SAN GABRIEL RIVERA GATE CONTROLS
5C04 COASTAL NO EXHIBIT

AVAILABLE
FIELD MCU

SAN GABRIEL PICO BASIN 1 CHANNELS:
F263 RIVER RIVERA MEASUREMENT 1-ANALOG 4-20 MA

EXHIBIT C-58
FIELD MCU

F262
SAN GABRIEL Downey

BASIN 1 CHANNELS:

RIVER MEASUREMENT 1-ANALOG 4-20 MA
EXHIBIT C-59
GATEWAY MCU

CITRUS GATE CONTROLS $CHANNELS:
CIT1 SPREADING Covina BASIN 8-ANALOG 4-20 MA

GROUNDS MEASUREMENT
EXHIBIT C-49
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TABLE C — 1.2

FACILITY INFORMATION
MCU &RIO FACILITY CITY

MCU TYPE INPUT TYPE
PANEL PLAN SHT No.

FIELD MCU
SAN GABRIEL pICO

GATE CONTROLS 4 CHANNELS:
FORE RIVER RIVERA

BASIN 4-ANALOG 4-20 MA
MEASUREMENT
EXHIBIT C-52

4. Display: The upgraded system shall display both the
current and historical trending in a new graphical user
interface on a server at the Public Works Headquarters
Building, Rio Hondo Spreading Grounds, and San Gabriel
Coastal Spreading Grounds.

C - 2 "AS BUILT' PLANS AND SPECIFICATIONS

C - 2.1 General

The Consultant shall keep at the jobsite a copy of this Scope
of Work and Exhibit C, System "As Built" Plans, at all times.

This Scope of Work and Exhibit C, "As Built" Plans are
intended to be complementary and cooperative. Anything
specified in this Scope of Work and not shown on Exhibit C,
"As Built" Plans, or vice versa, shall be as though shown on
or specified in both.

Exhibit C, "As Built" Plans, shall be supplemented by such
working drawings and shop drawings as are necessary to
adequately control the upgrade work.

The Consultant shall ascertain the existence of any
conditions affecting the cost of the work through a
reasonable prior examination of the jobsite. Exhibit D
provides the Consultant with information regarding existing,
non-responsive equipment.

The Consultant shall, upon discovering any error or omission
in this Scope of Work or Exhibit C, "As Built" Plans
immediately call it to the attention of the Contract Manager.

C - 2.2 "As Built" Plans

Exhibit C, "As Built" plans show the wiring diagrams to the
twenty three installed MCUs to be upgraded to the Siemens
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PLC. To the best of Public Works' knowledge the "As Built"

plans are accurate. It will be the responsibility of the
Consultant to check for inconsistencies.

C - 2.3 Specifications

The SGTS upgrade work shall be performed or executed in

accordance with this Scope of Work.

C - 3 INSPECTION

The work is subject to inspection and approval by the Contract

Manager. The Consultant shall notify the Contract Manager two

working days before inspection by the Contract Manager is

required. Unless othenrvise authorized, the work shall be done in

the presence of the Contract Manager or the Public Works

representative authorized by the Contract Manager. Any work

done without proper inspection will be subject to rejection. The

Contract Manager and/or any representatives authorized by the
Contract Manager shall have access to the work at all times. The

Consultant shall provide every reasonable facility for ascertaining

that the materials and workmanship are in accordance with these

specifications. Inspection of the work shall not relieve the

Consultant of the obligation to fulfill all conditions of the Contract.

D. CHANGES IN WORK

The Consultant shall execute work to completion regardless of changes in

required materials, equipment, personnel, other pertinent resources, and

in field and working conditions throughout the duration of this Contract.

The Consultant shall implement sound programming and engineering

judgment in meeting the project objectives. Public Works anticipates the

judicious execution of the work to meet those objectives.

The Consultant shall prudently communicate to the Contract Manager any

foreseeable changes in work to meet the objective of this Scope of Work.

The Consultant shall be responsible for communicating in writing the cost

of such changes.

Where unforeseeable changes occur during the execution of work the

Consultant shall, before proceeding with work, provide all relevant

evidence that such changes are required to meet the objective of this

Scope of Work for approval by the Contract Manager. In addition, the

consultant shall provide a written plan of action to perform the necessary

work and provide a cost estimate to perform the work. If and only when

the Contract Manager approves the unforeseeable change in work and

associated costs to perform the work, Public Works shall provide a written
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authorization to proceed with the additional work and shall reimburse the
Consultant in such amounts as negotiated, for the work that has been
changed. The Consultant shall provide the Contract Manager with
receipts, bills, invoices, and the like for proper justification of said
reimbursement.

E. PRODUCT DELIVERY, STORAGE, AND HANDLING

E - 1 PROTECTION

Consultant shall protect all the equipment, during transportation
and installation; provide proper coverage to prevent damage due to
weather conditions; store at a secure site to avoid theft or
vandalism; and replace damaged materials. Stored materials shall
be reasonably accessible for inspection.

The Consultant may store equipment, materials, and pertinent
components at the following locations:

1) Rio Hondo Spreading Grounds
353 S. Van Norman Rd.
Montebello, CA. 90640

2) San Gabriel Coastal Spreading Grounds
8678 E. Whittier Blvd.
Pico Rivera, CA 90660

The Consultant shall coordinate any and all use of these facilities
with
the Contract Manager and appropriate field superintendents.

If additional storage is required for the project, the Consultant shall
ensure that such facilities are secured prior to commencement of
work.

E - 2 INSPECTION

All materials intended for use on this project are subject to
inspection. Consultant shall make all materials available for
inspection by authorized Public Works representatives.

F. EXECUTION OF WORK

The Consultant shall diligently execute the work to completion. If the
Contract Manager determines that the Consultant is failing to execute the
work to the proper extent, the Consultant shall, upon orders from the
Contract Manager, immediately take steps to remedy the situation.
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F - 1 WORKING DAY
A working day is any day within the period when the Notice to

Proceed is issued and the date provided for completion. Days that

are not considered working days are as follows:

1. Saturday

2. Sunday

3. Any day designated as a holiday by Public Works.

4. Any day designated as a holiday in a Master Labor Agreement

entered into by the Consultant.

G. RESPONSIBILITIES OF THE CONSULTANT

Consultant shall provide new components that shall be in working order at

time of installation and testing.

Consultant shall perform testing to ensure that the upgraded system

functions and the Automated Data Acquisition occur as per this Scope of

Work.

Consultant shall provide software and hardware that will be compatible

with Section II.

Consultant shall install and configure all deployed hardware and software

in a manner consistent with good security practices to avoid unauthorized

access to any installed component or system. This includes but may not

be limited to ethernet wireless radios, ethernet switches, PLC devices,

alarm management software, DDS modems etc.

Consultant shall provide the planned security configurations for each

installed component or system (if applicable) for review and approval by

LACDPW Contract Manager and Information Security Officer. In addition,

the Consultant shall change any default system password for each

software and hardware component where applicable.

G - 1 REQUIREMENTS AND REGULATORY AGENCIES

SAFETY REQUIREMENTS

The Consultant shall provide and require the use of personal protective

and lifesaving equipment for all persons working at the SGTS sites in

accordance with the requirements of the OSHA and California OSHA

regulations.
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For safety purposes, 24-hour notification shall be given to Contract
Manager prior to entering any SGTS facility. Flammable articles and
liquids shall be kept out of the control room. Manhole covers and floor
hatches shall be kept covered at all times unless maintenance is being
performed. Confined space entry practices shall be followed where
appropriate. Proper safety practices shall be followed around high
voltage equipment. Walking on an inflated rubber dam will not be
permitted.

Where ponded water is present, proper precautions shall be taken to
assure that no person, equipment, or job site are present or
downstream of the facility. Responsible maintenance methodology shall
be used to prevent any unexpected safety hazards caused by quick
deflation of the rubber dam and release of held water.

The Consultant should direct his attention to existing bicycle, hiking and
equestrian trails located along the channel service roads and other
portions of the channel where the SGTS are located. When
maintenance work is being performed, proper precautions shall be
taken to assure the safety of the recreational public:

1. The Consultant shall only access facilities from gated entry points.
Gates shall be locked whenever maintenance work is not being
performed.

2. Vehicles used for maintenance and upgrade purposes shall be
equipped with flashing lights for public alerting purposes. Proper safe
driving techniques shall be followed.

3. During major repairs, warning and precaution signs shall be posted.
Any trails shall be kept open at all times.

G - 2 PROTECTION AND RESTORATION OF EXISTING
IMPROVEMENTS

The Consultant shall be responsible for the protection of public and
private property adjacent to the work and shall exercise due caution
to avoid damage to such property.

The Consultant shall repair or replace all existing improvements
within the right of way which are not designated for removal which
are damaged or removed as a result of its operations. Repairs and
replacements shall be at least equal to existing improvements and
shall match them in finish and dimension.
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SECTION II - PROJECT TASKS AND DELIVERABLES

H. TASK 1: PROJECT MANAGEMENT

H - 1 WORK SCHEDULE

The work schedule shall reflect the following:

H - 1.1 Criteria

Within 15 working days after the County issues the Notice to
Proceed, the Consultant shall prepare and deliver a work
schedule that conforms to the following criteria:

1. The work schedule shall be prepared using an automated
Network Analysis System (NAS) with Critical Path
Method (CPM) techniques. The NAS shall be the latest
version of Primavera "Suretrak", Microsoft "Project", or
Public Works approved equal.

2. Task items shall be based on the items of work for each
task per Section A, Work Organization.

a. Work activities shall be subdivided into those
portions to be upgraded during each task.

b. The procurement of materials and equipment shall
be included as activities.

c. Work to be performed by subcontractors shall be
identified and shown as work activities.

3. Completion of the work shall be performed in accordance
with this Scope of Work.

4. Milestones shall be clearly illustrated and identified as
such.

H - 1.2 Requirements

The work schedule shall reflect the following:

1. Consultant shall work within the time restrictions as
specified by each city to comply with the local noise
ordinance.

2. Consultant shall schedule and be responsible for
coordinating related work with other trades, vendors,
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subcontractors, and others to avoid omissions and delays
in project status.

3. Work shall be scheduled to be performed by task as
described in Section A, Work Organization. The required
work shall be scheduled and performed first.

H - 1.3 Monthly Updates

The Consultant shall submit two paper copies of the updated
work schedule to the Contract Manager on the first working
day of each month.

All work shall be performed in accordance with the approved
schedule. Any variations to project scheduling must be
approved by the Contract Manager.

H - 2 MANAGEMENT MEETINGS

Consultant shall attend and participate in all meetings scheduled by
or at the request of the Contract Manager. These include, but are
not limited to, a regularly scheduled monthly management meeting
on the project site for the purposes of the management of the
installation and for the management of the project site operations.

The Consultant shall make available those resources, reports, and
records necessary to effectuate timely and productive management
meetings. The Consultant shall formally record and publish the
minutes, which shall be furnished to all attendees and other
interested parties no later than one week following the conclusion

of the meeting.

Deliverables: Work Schedule, monthly updates to Work Schedule, management

meeting minutes.

- 0 TASK 2A: DISCOVERY AND DESIGN EFFORT

Consultant shall review previous project as-builts, perform field
investigations, meet with Public Works to discuss findings and
submit a Final Design Report incorporating comments and
feedback to the Contract Manager.

— 0.1 Planned Security Configurations

Consultant shall provide the planned security configurations
for each installed component or system (if applicable) for
review and approval by LACDPW Contract Manager and
Information Security Officer.
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Deliverables: Submittal of Final Design Report and planned security
configurations.

- 1 TASK 2B: SUBMITTALS

Submittals as described below shall be mailed to the Contract
Manager within 20 business days of the issuance of the NTP. All
submittals shall be approved by the LACDPW Contract Manager
prior to commencement of any work.

—1.7 Working Drawings
Working drawings shall show details of work to be designed
and performed by Consultant that are not specifically shown
on
Exhibit C, "As Built' Plans or conditions encountered in the
field.

—1.2 Shop Drawings

Shop drawings shall show details of manufactured or
assembled products proposed to be incorporated into the
work. Shop drawings include:

1. Needed upgraded conduit, conductor, and wire,
subsection J-1.2, Submittals.

2. Needed upgraded Sensors and Communication
Cable, subsection K-1.2, Submittals.

3. SGTS Equipment, subsection L-1.1, Submittals.

—1.3 Supporting Information

The following is a list of supporting information required for
the administration of this contract:

Data supporting Table C1.2, Sections K, L and M, Exhibit E,
including updates, if applicable. This includes, but is not
limited to, catalog sheets, manufacturer's brochures,
technical bulletins, specifications, equipment cut sheets,
diagrams, product samples, and any other information
necessary to describe a system, product, or item.
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—1.4 Acceptance Test Plan

Prior to Final Testing, the Consultant must submit an
Acceptance Test Plan that is mutually approved by County
and vendor prior to commencing testing to verify that the
Automated Data Acquisition and Telemetry System (ADATS)
meet the requirements and specifications. See Section R for
Final Testing requirements.

Deliverables: Working drawings, shop drawings, supporting information for items
on Table C1.2, Sections K, L, M and Exhibit E, acceptance test
plan.

J. TASK 3: POTENTIAL CONDUIT. CONDUCTOR, AND WIRE
INSTALLATION

J - 1 GENERAL

Consultant may need to install electrical conduit and related
products in accordance with this Scope of Work. Detailed product
specifications are included in subsection J-2 for all products listed
in subsection J-1.1 below.

The approximate number of devices and related appurtenances to
be upgraded in each work location is to be field determined by the
Consultant, based on the inventory of existing non-responsive
equipment listed in Exhibit D.

J -1.1 Project Conditions

• Consultant shall verify routing and termination locations
of equipment and conduits prior to rough-in.

Conduit runs on Exhibit C, "As Built' Plans, is
approximate unless dimensioned. Consultant shall route
conduit as required to complete wiring system.

J - 1.2 Submittals
Product Data: Consultant shall provide data for the items
needed.
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J -2 PRODUCTS

J - 2.1 Potential Conduit ReQUirements

• Outdoor Locations, Above Grade: Consultant shall use
rigid galvanized steel conduit and fittings approved for
use with rigid conduit.

• Wet or Damp Locations: Consultant shall use PVC
coated rigid galvanized steel conduit, couplings, straps,
fittings, and conduit bodies.

• Dry Locations: Consultant shall use rigid galvanized
steel conduit.

Indoor Locations: Consultant shall use rigid galvanized
steel conduit in all mechanical or equipment buildings.
Consultant shall use electrical metallic tubing (EMT) for
installations in offices, control rooms, or other indoor
locations as approved by the Contract Manager.

J - 2.2 Metal Conduit

• Rigid Galvanized Steel Conduit: ANSI C80.1.

J - 2.3 Liquid Tight Flexible Metal Conduit

• Description: Interlocked steel construction with PVC
jacket. FS A-A-55810.

J - 2.4 Fittings and Conduit Bodies

• Description: Hot dipped galvanized steel or malleable

iron (Form 35). ANSI/NEMA FB1.

J - 2.5 Plastic Conduit and Fittings

• Conduit Schedule 40 PVC, NEMA TC2.

• Fittings and Conduit Bodies: NEMA TC3.

J - 2.6 Signal and Control Wires

• Conductors shall be flexible stranded copper machine
tool wire; UL listed Type MTW/TEW and shall be rated

600 volts. Wires for instrument signal circuits and alarm
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input circuits shall be #14 AWG. All other wires, including

shielded cables, shall be #18 AWG minimum.

• All wiring rated above 50V shall be run in separate
conduit from wiring rated below 50V.

J - 2.7 Pull Boxes

• Below grade pull boxes shall be Polymer Concrete,

Parkway rated box and shall be 30"x17"x12"D minimum.

Pull boxes shall match the existing pull boxes installed for

the Telemetry System.

• Cover to be marked "LACFCD" and color to blend in with

surroundings.

• Pull box and cover assembly shall meet H2O traffic

loading.

J - 2.8 Installations

• Consultant shall install conduit in accordance with NECA

"Standard of Installations".

• Consultant shall install non-metallic conduit in

accordance with manufacturer's instructions.

• Consultant shall arrange supports to prevent
misalignments during wiring installations.

• Consultant shall support all conduit using hot dipped

galvanized steel or malleable iron straps.

• Consultant shall group related conduits and support

using conduit rack. Consultant shall construct rack using

galvanized Unistrut channel.

• Consultant shall arrange conduit to present neat

appearance. Contractor shall install conduits level and
plumb.

• Consultant shall route conduit parallel and perpendicular

to walls.

• Consultant shall cut conduit square using a saw and de-

burr cut ends.
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• Consultant shall fasten conduit securely to fittings.

• Consultant shall join non-metallic conduit using cement
as recommended by manufacturer. Contractor shall wipe
conduit dry and clean. Contractor shall apply PVC primer
and cement evenly to entire area inserted in fitting.
Contractor shall allow it to cure for 20 minutes.

• Consultant shall use weather tight conduit hubs to fasten
conduit to metallic enclosures.

• Consultant shall provide suitable pull string in each
conduit. Contractor shall use suitable caps to protect
installed conduit against entrance of dirt and water.

• Consultant shall ground and bond conduit in accordance
with NFPA 70.

• Consultant shall bury all underground conduit runs at a

minimum of 18 inches below finished grade.

• Consultant shall keep all instrumentation conduit runs a
minimum of 18 inches from electrical conduit runs.

• Consultant shall use Dig Alert to locate and protect all

existing electrical conduits and water pipes at the work

site.

Deliverables: Provide inventory with devices and related appurtenances to be

upgraded, repaired or replaced, installation of needed power

conductors, signal and control wires, installation of rigid galvanized

steel conduits, liquid tight flexible metal conduits, fittings and

conduit bodies, installation of plastic conduits and fittings,

installation of signal and control wires, installation of pull boxes,

installation of galvanized racks to support conduits.

K. TASK 4: SENSOR AND COMMUNICATION CABLE INSTALLATION,

CALIBRATION AND TESTING

K-1 GENERAL

Consultant shall install any needed sensors in accordance with this

Scope of Work. Detailed product specifications are included in

subsection K-2 for all sensors listed in subsection K-1.1 below.

Consultant shall use all instrument enclosures that are NEMA Type

6 or Public Works approved equal.
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Consultant shall run all necessary communications cables from

installed sensors to the appropriate RIO/PLC location. Detailed

product specifications are included in subsection K-2 for the

communication cables listed in subsection K-1.1 below. The

approximate lengths of cable to be installed in each city are fo be

field determined by the Consultant. Exhibit D provides the

consultant with information regarding existing, non-responsive

equipment.

K - 1.1 Subsection Includes

• Water Level Sensor.

• Gate Position Sensor

• Battery Power Sensor

K - 1.2 Submittals

• O & M Manuals

• Specs for the communication cables

• Calibration Reports

• Manufacturer's Installation Instructions

K - 1.3 Qualifications

• Manufacturer: Consultant shall utilize a company

specializing in manufacturing products specified in this

section with a minimum of 3 years experience.

K - 1.4 Requlatory Requirements

• Consultant shall conform to requirements of ANSI/NFPA

70 (National Electric Code).

Consultant shall furnish products listed and classified by

Underwriters Laboratories, Inc. as suitable for purpose

specified and shown.

K-2 PRODUCTS

Water Level Sensor

General:
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• Function: Measure and transmit a signal proportional to
water level.

Type: Submersible, Two-wire transmitter.

• Parts: Transmitter, sensor termination enclosure and
cable.

Performance:

• Range: As needed to replace existing sensor.

• Accuracy: 0.1 % of full scale.

• Sensitivity: +/- 0.5% of reading.

• Operating Temperature: Minus 5 to plus 140 degrees F.

Service:

• Process Liquid: Water.

Mounting: NPT, transmitter must fit in a 3/4-inch access
pipe.

• Service: Outdoor heavy duty.

Ingress Protection: NEMA 6 to 2,300 feet of water.

Features:

• Materials: Titanium Body and components with the ability
to withstand elevated chloride levels.

• Cable length of the transmitter shall have 30 feet long
extra in addition to the mounting depth as indicated in the
instrumentation schedule in plans.

Signal Interface:

• Output: 4 to 20 mA for 24V D.C. supply.

Manufacturers:

Druck or Public Works approved equal.
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K - 3 PRODUCT CALIBRATION AND TESTING

Product calibration and testing shall be performed as
follows:

1. Consultant shall verify the continuity of the wiring.

2. Consultant shall perform calibration and testing for proper
operation over the full range of the instrument.

3. Consultant shall perform testing of each data
measurement device at each site by comparing with
manually obtained data. The method for acquiring
manually obtained data shall be approved by the Public
Works' Contract Manager prior to any calibration
activities.

All results shall be recorded and submitted to the
Contract Manager for verification and approval.

Deliverables: Installation of all needed sensors and communication cables,
calibration and testing of all sensors.

L. TASK 5: AUTOMATED DATA ACQUISITION AND CONTROL SYSTEM
INSTALLATION. PROGRAMMING AND TESTING

L-1 GENERAL
Consultant shall install all ADATS products in accordance with this
Scope of Work. Detailed product specifications are included in
subsection L-2 for all products listed in subsection L-1.1 below.

The approximate number of devices and related appurtenances to
be installed in each work location is included in Table C-1.2.

L - 1.1 Subsection Includes

• Programmable Logic Controller (PLC)

• Inter PLC Communications System

• Remote I/O (RIO) System

• Digital Data Service (DDS) Modem

• Radio Frequency Radio Modem

• Workstation
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• Server (Alarm System, Graphic Tags, and Client
Licenses)

L - 1.2 Submittals

• Consultant shall submit all wiring diagrams, schematics,
panel layouts and Operations and Maintenance (O&M)
Manuals including spare parts list.

• Consultant shall submit equipment factory test results
where available.

• Consultant shall submit manufacturer's installation
instructions.

• Consultant shall submit technical Consultants resumes,
references, and relevant project experience.

L - 1.3 Qualifications

• Manufacturer: Consultant shall utilize a company
specializing in manufacturing products specified in this
section.

L - 1.4 Requlatory Requirements

• Consultant shall conform to requirements of ANSI/NFPA
70 (National Electric Code).

• Consultant shall furnish products listed and classified by
Underwriters Laboratories, Inc. as suitable for purpose
specified and shown.

L-2 PRODUCTS

L - 2.1 Programmable Logic Controller (PLC) and
Remote I/O (RIO)

• The upgraded system shall consist of PLCs and remote
I/O modules deployed in a distributed network.

• The PLC shall be Siemens S7-1200 or
Public Works approved equal.

• PLC shall have flexible, modular I/O interfaces suitable
for a variety of sensors, transducers, and actuators.
Specifically,
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I/O modules shall provide direct excitation and
measurement of 4-20 rnA transmitters. Instrumentation
interface modules, in conjunction with user
programming through the Wonderware software Version
6.0, shall allow instrument connections at PLC.

The PLC shall be capable of autonomous operation,
which is node-driven, distributed intelligence
architecture. Once programmed, PLC shall execute
tasks autonomously, without polling by a "host"
computer. PLC configuration programming shall be
non-volatile through power shut downs of any kind,
including battery disconnects and replacements.

The communications protocol supported by the PLC
shall allow, in addition to communication directly with
workstations, peer to peer communications befinreen any
nodes in the network. The reliability and flexibility of
peer to peer communication shall have the following
features: Error Detection Algorithm, Link Level Security,
Nefinrork Level Security, Repeating, Routing, and
Bridging, Retry and Back-off Algorithm, Link Failure
Algorithm, and Physical Link Support.

The PLC shall support point to rnultipoint
communications using wire line, radio, microwave, and
fiber optics. The PLC shall also support point to point
using RS232, auto-dial/auto answer for public telephone
and satellite phone networks.

L - 2.2 Licensed Radio Freauencv IP Router and
Etherport Switch

General:

• Function: Data transmission over air.

Performance:

• Data Rates: up to 128 kbps over air.

Features:

The Radio Frequency Radio Modem shall have an
omni-directional antenna or Yagi antenna as indicated
on plans for optimal performance and shall operate
between 412.662 MHz and 412.775 MHz.
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Radio network shall be designed to incorporate GPS
timing at all repeater sites and other sites as necessary
to allow transmission to be controlled to occur only
within fixed time periods in order to avoid conflict with
the existing Rubber Dam Telemetry network which
operates on a similar frequency.

• Industry standard 5-port unmanaged switch shall
provide connection for needed troubleshooting with a
portable PC.

Power Supply: 24V VDC.

Manufacturers:

CalAmp IP router, model Viper SC radio, or Public
Works approved equal.

• Siemens ether port switch CSM 1277 or Public Works
approved equal.

Cable Connection:

Low-loss RG8-type 50-ohm coaxial cable shall be a
LMR400 assembly with N-male connectors on both
ends, type TIMA40A-XX, where "XX" is the required
length, as sold by Talley Communications.

L - 2.3 Workstation and License

The consultant will be required to provide Wonderware
Development Studio Unlimited, Unlim/60K/500 TSE,
V10.1.A (or most current version) Functional Upgrade
of Factory Suite Basic Competitive Replacement V7.1,
SN: 533884-1. Public Works shall be named the owner
of the client licenses.

The Consultant will also be required to procure, install
and configure one (1) new workstation at San Gabriel
Spreading Grounds. The workstation requirements are
the following:

• HP DC8000 CMT, Intel Core 2 Quad Q9650, 3.00GHz,
1,333GHz FSB, 12MB Cache, 4GB DDR3 RAM,
500GB SATA NCQ HDD Smart IV, 16x DVD+/-RW
SATA SuperMulti LightScribe, Roxio Creator,

-A.24- 2012 — Spreading Grounds
Telemetry System Upgrade



Scope of Work— ExhibifA

InterVideo WinDVD, 512MB ATI Radeon HD 4550,

10/100/1,000 Ethernet, USB Optical Mouse, USB
Keyboard, High Definition Audio, Windows XP Pro, 4
Year NBD Onsite Warranty with retain existing HD.

• Samsung TOC P2770H, 27" LCD monitor,
Analog/Digital, 16:09, 1920x1080, 7 70H/160V degrees
viewable, 18Up/2Down degrees tilt, security slot, VESA
wall mount compliant, 3Yr. Advanced Business
Exchange.

• The Contractor shall coordinate the installation of the
workstation with the Public Works, Information

Technology Division (ITD). Public Works ITD will work
with the consultant to install McAfee anti-virus software
on the workstation PC.

Public Works shall be named the owner of the client
licenses.

L - 2.4 Alarms

• The consultant shall work with the existing Public Works

Contractor to setup and configure the alarm feature

within the existing Wonderware Telemetry Interface on

the existing SCADA server at Public Works

Headquarters.

• SCADA alarm management software shall provide e-mail

notification, voice notification, and log when alarms are

activated.

• The consultant shall coordinate with Public Works for the

number of alarms and e-mail/voice notification recipients.

L - 2.5 Installation

• The consultant shall mount all hardware related to the

system. The consultant shall bring all wire terminations

into existing enclosures.

• The consultant shall ensure that all RIO's are installed

and programmed appropriately and shall make all wire

connections to the R10 and program the units to operate

as outlined in this Scope of Work.
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• The R10 shall be programmed to integrate transparently
with the existing Wonderware Telemetry interface system
at LACDPW Headquarters.

Commissioning of the system upgrade shall be
performed by the Consultant. All pulled cables are
subject to inspection and verification to ensure that no
damage is sustained during installation.

L - 3 PROGRAMMING AND TESTING GUIDELINES

a. The Consultant shall ensure that all PLCs are installed
appropriately before beginning programming. The installation of
SGTS shall not be considered complete until the Consultant has
completed all necessary programming, calibrating, and testing

b. Programming of all units shall occur so that the SGTS operates
as outlined in this Scope of Work.

c. Upon completion of the SGTS upgrade, the Consultant shall
provide programming at the PLC.

d. The Consultant shall work with Public Work's Information
Technology Division to install the Wonderware Development
Studio Unlimited software on the Public Works virtual server to
program and configure new user-friendly graphic user interface
modeled after the existing Valley Rubber Dams telemetry
system and San Gabriel Rubber Dams telemetry system.

e. Following programming, the Consultant must demonstrate and
document, to the satisfaction of the Public Works' Contract
Manager, the functional capabilities of the complete SGTS as
stated in this Scope of Work.

L - 4 DEVELOPING GRAPHIC USER INTERFACE (GUI)

a. The Consultant shall develop a GUI module using the
Wonderware Development Studio Unlimited software.

b. The consultant shall work with Public Work's manager and
the Rubber Dam Telemetry consultant to integrate the SGTS
with the Rubber Dam telemetry system.

c. The SGTS GUI shall display basin water level, gate settings
and controls, water level alarms, spreading grounds and
basin inflow.
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Deliverables: Submittal of all wiring diagrams, manufacturer's instructions,
technical consultant's resume, schematics, panel layout, and
O&M manuals. Installation and testing of PLC and RIO,
installation and testing of Digital Data Service Radio Modem
and Serial Server, Installation and testing of a new Workstation
and provide client license to Public Works, install and configure
the Alarm feature, Installation, testing and inspection of all wire
connections, programming and testing of all system. Testing of
integrated GUI.

M. TASK 6: O&M MANUAL

M - 1 GENERAL

Consultant shall furnish the Public Works' Contract Manager upon
completion of upgrade work, three reproducible sets of O&M
manuals along with an electronic copy. The manuals shall be
comprehensive in describing the overall objectives of the upgraded
SGTS and shall describe in detail system operations and
programming.

M - 2 SYSTEM OVERVIEW

The Consultant shall describe in the O&M manual the system and
security architecture for the completed system. The paths of
communication from in field locations to Public Works'
Headquarters Building and other facilities shall be specified and
also the methods of data transmission and the method of data
acquisition and the integral components necessary to facilitate data
acquisition.

M - 3 SYSTEM COMPONENTS AND EQUIPMENT

The Consultant shall describe in the O&M manual the specified
components and equipment employed in the system architecture.
The Consultant shall detail specifically for each component the
manufacturer, respective model and part numbers, purpose, power
source, power type required, manufacturer specifications, data
sheets, applicable warranties, and manufacturers suggested
operation guidelines. The following is a list of specific components
that will be described under this section:

PLCs

RIO's
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• Radio and Modem Units

• Operator Interface Unit

• Instrumentation

• Antenna Systems

• Power Subsystems

• Converter Units

Uninterruptable Power Supply

The Consultant shall also include the plan view and layout location

of each component comprising the system. The Consultant shall
incorporate the final record drawings as signed and certified by
such in the O&M manual. Schematics of Systems components and

the respective instrumentation schedules shall be incorporated into

the O&M manual. The instrumentation schedule shall represent the

appropriate instrument signal tag name, the respective channel

number, cable, pair number, spreading ground water level, gate
number, flow rate, instrument type, instrument function description,

output signal, supply voltage and type, pressure range, model and

part numbers, and depth location of all water level sensors. The

schematics shall show wiring configurations of all RIO and with

respect to actual wire connections, wire types, specific hardware

used along with respective model and part number.

M - 4 DATA ACQUISITION PARAMETERS

The Consultant shall define in the 08~M manual the parameters of

data acquisition and shall specify the programming methods of

triggering instrument reading frequencies, reading frequency set

up, and triggering methods modification to meet the needs of Public

Works. The Consultant shall describe the communication

capabilities of the system and at what thresholds the system will

maximize system capabilities so as to not cause system failure.

The Consultant shall specifically define programming logic for each

component of the system. The manual shall define the logic

parameters of the instruments, PLC, RIO, operator interface, radio,

signal converters, and other programmable components.
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M - 5 INSTRUMENTATION ALARMS

The Consultant shall define alarms and the detection parameters
utilized by the instrument in the O&M manual. The O&M manual
shall include steps on how to modify these parameters. Also, the
manual shall identify how this information can be extracted from the
system to be incorporated with the existing sub-database. The
Consultant shall define network information, when the alarm
changes state, and the conditions required for clearing the alarm
state. The Consultant shall define alarm thresholds for each
instrument and at which parameters each instrument is set.

M - 6 MAINTENANCE AND TROUBLESHOOTING

The Consultant shall define in the O&M manual the diagnostic tools
available, RIO and all other component diagnostic measurements
and their function. The Consultant shall also describe additional
software and/or hardware available for troubleshooting. The
Consultant shall describe diagnostic processes and their purpose in
evaluating system/component failure and or queries.

M - 7 CALIBRATION

The Consultant shall describe in the O&M manual the suggested
calibration frequency, calibration methods, and procedures for each
instrument/component requiring such. The Consultant shall also
record and include all calibration histories as performed in the field

for each instrument and for each applicable component of the
system.

Deliverables: Operation and Maintenance manuals as structured in scope of

work.

N. TASK 7: WORKSHOP MEMORANDUM

The Consultant shall schedule at least finro sets of technical workshops for

Public Works employees and agents. One workshop shall be at the

beginning of the project and one near the end. At least one week prior to

the meeting for the first workshop, the Consultant shall submit a
memorandum to the Contract Manager describing workshop objectives

and goals for review and approval. The second workshop shall utilize the

developed O&M manual.

Deliverables: Memorandum detailing workshop objectives and goals.
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O. TASK 8A: WORKSHOP SET NUMBER 1

The first workshop set shall be conducted prior to upgrade and presented

by a technical specialist thoroughly familiar with Supervirsory Control and
Data Acquisition (SCADA). This set of workshops is not intended to show
exact upgrade of the SCADA but mainly to demonstrate SCADA
functionality and confirm the direction of the interface and application
development. The Consultant shall provide a minimum of two workshops

within this set and must provide in-field and hands on training as

necessary. All workshops shall accommodate 10 to 15 people, shall allow

for open discussion with Public Works personnel, and shall address the
following:

1. SCADA graphical interface alternatives and their development
at Rio Hondo Spreading Grounds and Headquarters.

2. The software and operator screens.

3. The SCADA integration programming with the existing Rio
Hondo and Headquarters SGTS servers.

4. Methodologies for data acquisition and maintenance of the
SCADA.

5. The required standards, screen appearance, and functionality
developed for the operator interfaces.

Deliverables: Two technical workshops to demonstrate ADATS functionality,
present graphical interface, software, operator screens, system
integration programming, operation and maintenance.

P. TASK 86: WORKSHOP SET NUMBER 2

The second workshop shall also be presented by a technical specialist
thoroughly familiar with SCADA and shall include a minimum of two

workshops. These workshops shall be performed after upgrade

completion and after approval of Acceptance Testing. The Consultant

shall show SCADA performance and shall train Public Works personnel.

This training will involve education on each instrument and network
hardware function and maintenance. The Consultant shall also plan to

visit various jobsites to show hands on use and programming of the

SCADA components. The workshop shall also present screen navigation

of the SCADA program and use of the developed application.

Deliverables: Two technical workshops to demonstrate system performance,

training for Public Works personnel, various jobsite visits to demonstrate

hands-on use of programming.
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Q. TASK 9: SYSTEM INTEGRATION

The upgraded control systems shall be integrated with each component as

well as with all existing server and Rubber Dam telemetry systems.

Integration testing of the system shall be performed prior to final

completion of the project. System integration shall ensure that all

components of the system are functional and that all instruments respond
to manual or automatic probing. It will also ensure that data is able to be

monitored at Rio Hondo Spreading Grounds and Public Works

Headquarters buildings. The Consultant shall satisfactorily prove to the
Public Works' Contract Manager that the system is fully operational.

Deliverables: Integration of new system into existing HQ interface and server.

R. TASK 10: FINAL TESTING

Once the upgraded monitoring system components are installed and all

system components are functional, the Consultant shall perform testing

in accordance with the Acceptance Test Plan and must include an VO

verification. This test sha11 verify that the field signals are wired properly

and the various components function correctly to provide necessary

signals to the RIO and react correctly to signals received from the RIO.

The Consultant shall prepare for this test a sheet, listing in tabular

format all relevant signals to be monitored by the system. This sheet

shall provide a space wherein both the Consultant and the Contract

Manager may sign and date the completion of final testing. The Public

Works' Contract Manager reserves the right to require the contractor to

repeat testing, or to repeat internal testing in order to validate the data.

Deliverables: Final testing.

S. TASK 11: PROJECT RECORD DOCUMENTS

S - 1 UPGRADE DIAGRAMS

Consultant shall maintain at the jobsite a separate and complete

set of diagrams which will be used solely for the purpose of

recording changes made in any portion of the work during the

course of upgrade regardless of the reason for such change.

Changes, as they occur, will be marked on the diagrams on a daily

basis. The payment for each task will be withheld until the Public

Works' Contract Manager has verified that "as-built" corrections are

current. Before final payment is authorized, Contractor shall certify
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that all changes in the work are included on the plans and shall
deliver such to the Public Works' Contract Manager.

S - 2 RECORD DRAWINGS

1. Consultant shall prepare record drawings based on drawings
maintained by the consultant during the upgrade. The record
drawings shall indicate the wiring to the replaced controllers and
equipment needed to repaired or replaced to maintain the SGTS
functional.

2. Consultant shall prepare a record set of specifications
documenting all equipment, installation, materials, and
installation methods. For all installed equipment, the name of
the manufacturer and model number shall be specified.

3. Consultant shall create and maintain detailed as-built plans and
specifications throughout the duration of the project, and shall
document in detail their work procedures, sequences of events,
methodologies, calibration, testing, and programming. This
documentation shall be such that an outside contractor could
utilize the documentation to satisfactorily duplicate or repeat the
work on this or similar telemetry projects. The documentation
shall be compiled into a report titled "Process Documentation"
and submitted as a deliverable item.

4. Consultant shall deliver Source Code and Documentation of the
Final Acceptance Date.

S - 3 UPDATED HARDWARE/SOFTWARE PROCUREMENT LIST

The complete SGTS, including all components shall be designated

in the Hardware/Software Procurement List. All spare components

shall be turned over to the Public Works Contract Manager at Final
Acceptance and shall be demonstrated to be in good working order.

Deliverables: Upgrade diagrams, record documents, process documentation and
source code, updated hardware software procurement list.

T. TASK 12: FINAL ACCEPTANCE AND SYSTEM MAINTENANCE AND
SUPPORT

T - 1 CONDITIONS OF FINAL ACCEPTANCE:

In addition to, and in summary of, the satisfactory completion of all
deliverables in Section T, Schedule of Tasks and Deliverables,
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Final Acceptance of the project shall be granted once the contractor
has accomplished the following;

1. Installed, connected, calibrated, and integrated afl SGTS
hardware.

2. Completed all programming at the PLC sites, San Gabriel
Coastal and Rio Hondo Spreading Grounds, and Public Works
Headquarters.

3. Conducted successful workshops as required.

4. Performed the application interface programming and
configurations for managing the collected data.

5. Submitted all required project documentation, record
documentation., source code documentation, and other
necessary documentation.

6. Provided results of manual field testing versus automatic
sensors for monitored attributes

7. Committed to provide one full year of system maintenance and
support beyond Final Acceptance per provisions of Subsection
T-2.

8. Proven to the Public Works' Contract Manager that the SGTS is
fully operational.

9. SGTS operates for 60 consecutive days in Public Works'
production environment, without deficiencies. The 60-day trial
period should take place in the months of December through
March.

T - 2 WARRANTY

The Consultant shall maintain all replaced instrumentation and
system components during the duration of the contract and fora 1
year warranty period from the date of Final Acceptance. The
Consultant shall replace all damaged or malfunctioning
components of the system upgrades at no cost to Public Works.
The Consultant shall be responsible for all cost associated with
maintenance of the replaced system components and graphic user
interface for the duration of this contract and fora 1 year warranty
period from the date of Final Acceptance. The Consultant shall be
responsible for all damage to the system and the cost of
replacement or repair of any equipment damaged during
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(Maintenance and Support).

Deliverables: Final acceptance, Warranties.
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and all spare equipment
be turned over to the Public
of this contract and shall be
order. Further details of the
are described on Exhibit H

U. SCHEDULE OF TASKS AND DELIVERABLES

Task No. 7- Pro'ect Mana ement

Item Deliverable Description

H-1 Work Schedule and Monthl U dates

H-2 Mana ement Meetin s Minutes

ACCEPTANCE
CRITERIA:

The Public Works' Contract Manager has received the
Proposed work schedule and all supporting information,
reviewed it, and a roved it.

Task No. 2A- Discove and Desi n Effort

Item Deliverable Description

Consultant shall review previous project as-builts, perform field

-0 investigation and shall include the approved findings in the
Pro'ect Desi n Re ort to the Contract Mana er.

Consultant shall provide the planned security configurations for

-0.1
each installed component or system (if applicable) for review
and approval by LACDPW Contract Manager and Information
Securit Officer.

ACCEPTANCE Submittal of Final Design Report and planned security

CRITERIA: confi urations.
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Task No. 2B-Submittals

Item Deliverable Description

-1.1 Workin Drawin s

-1.2 Sho Drawin s
Supporting Information for Exhibit C, Hardware/Software

-1.3 Procurement List (including updates, if applicable)

-1.4 Acce tance Test Plan

The Public Works' Contract Manager has received, reviewedACCEPTANCE
and approved all drawings, supporting information, and testCRITERIA:
plan.

Task No. 3 — Conduit, Conductor, Service Meter, and Wire Installation

Deliverable Description
Item

Provide inventory with devices and related appurtenances to
J-1.1 be u raded, re aired and re laced.

Installation of needed, power conductors, signal and control
J-1.2

wires
Installation of rigid galvanized steel conduits and PVC coated

J-2.1
ri id alvanized steel conduit.

J-2.3 Installation of liquid tight flexible metal conduit.

J-2.4 Installation of fittings and conduit bodies.

J-2.5 Installation of plastic conduit and fittings.

J-2.6 Installation of signal and control wires

J-2.7 Installation of pull boxes.

Installation of galvanized Unistrut channel racks to supportJ_2 8
conduits.

ACCEPTANCE Public Works has received a complete set of functioning
CRITERIA: conduits, conductors, service meters and wires.
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Task No. 4 — Sensor and Communication Cable Installation,
Calibration, and Testin

Item Deliverable Description

K-1 Installation of all sensors and all communications cables.
Calibration and testing of all sensors and communication

K-3 cables.

Public Works has received a complete set of functioning
nsors and /transducers and cables such as:

ACCEPTANCE
Water level sensors

CRITERIA:
• Gate position sensors
• Batte ower sensors

Task No, 5 -Automated Data Acquisition and Control System lnstallatio~,
Pro rammin and Testin

Item Deliverable Description

Submittal of all wiring diagrams, schematics, panel layouts, and
L-1.2

O&M Manuals.

L-2.1 Installation and testing of PLC and RIO.

Installation and testing of Licensed Radio Frequency IP Router
~ 2 2

and Etherport Switch.

installation and testing of a new Workstation and provide client
L-2.3 license to Public Works.

Install and configure the Alarm feature within the existing
L-2.4 Wonderware Telemetry Interface.

L-2.5 Installation testing and inspection of all wire connections.

L-3 Programming and testing of all system

L-4 Developing the Graphic User Interface (GUI).

The wiring, programming and appurtenances of RIO(s) have
been tested to show full functionality to the satisfaction of the
Public Works' Contract Manager.
The wiring, programming and appurtenances at the PLC sites,
Rio Hondo, San Gabriel Coastal Spreading Grounds and
Headquarters PLC have been tested to show full functionality

ACCEPTANCE
to the satisfaction of the Public Works' Contract Manager.

CRITERIA:
The SGTS GUI has been fully integrated with the RDTS GUI.
Public Works has received a complete and functioning ADATS
system, including the following:

1 Workstation
* 1 Client licenses
* 1 Alarm mans ement feature setu and activation
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-Task No. 6 — 08~M Manuals

Item Deliverable Description

Operation and Maintenance Manuals (three hard copies and
M-1 to M-7 one electronic copy in CD format) as structured and described

in Sco e of Work Section N.

The Public Works' Contract Manager has received and
ACCEPTANCE

approved the Operation and Maintenance Manual (three hard
CRITERIA:

co ies and one electronic co

Task No. 7 — Workshop Memorandum

Item Deliverable Description

N Memorandum detailin worksho objectives and oals.

ACCEPTANCE
The Public Works' Contract Manager has received the
Workshop memorandum and approved the proposed workshop

CRITERIA:
objectives and oals.

Task No. 8A— Technical Workshop Set No. 1

Item Deliverable Description

Technical Workshops, two minimum, to demonstrate ADATS
O functionality and confirm the direction of the interface and

a lication develo ment.
Present/discuss graphical interface, software, operator screens,

O system integration programming, operation and maintenance,
standards and functionalit ,and necessa simulations.

Public Works has received necessary workshop(s), confirmed

ACCEPTANCE
that system functionality has been sufficiently demonstrated,

CRITERIA:
confirmed planned operation and maintenance, confirmed
interface screens and programming direction, and confirmed all
other discussed issues.
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Task No. 8B — Technical Workshop Set No. 2

Item Deliverable Description

Technical Workshop(s), two minimum, to demonstrate systemP
erformance.

Training for Public Works personnel on each instrument,P
network hardware function, and maintenance.

Various jobsite visits to demonstrate hands-on use ofP
ro rammin ,system com onents, and screen navi ation.

ACCEPTANCE Public Works has received necessary workshop(s), and
CRITERIA: confirmed that ample training and hands-on site visit

demonstrations have been received to operate the ADATS
effective) .

Task No. 9 —System Integration

Item Deliverable Description

Q Inte ration of news stem into existin HQ interface and server.

ACCEPTANCE The Public Works' Contract Manager has received and
CRITERIA: approved documentation demonstrating the successful

integration at Public Works Headquarters. A demonstration of
the fully functional telemetry system will allow real time
monitoring of all system components at the Public Works
Headquarters. ITD will verify that the new system does not
im act existin s stems.
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Task No. 10 —Final Testing

Item Deliverable Description

R Final Testin
The Public Works' Contract Manager has received and
approved (signed) Consultant's tabular test sheet and all
supporting documentation demonstrating the following:

* 

successful installation of all SGTS components
'" successful I/O verification, proper wiring, proper field signals

" correct functionality of each component
ACCEPTANCE "' successful instrument response to manual or automatic
CRITERIA: probing

* 

successful data monitoring at each PLC, San Gabriel Coastal
Spreading Grounds, and Public Works Headquarters

* 

SGTS is fully operational
*Any other reasonable requirements deemed necessary by
Project
Mana er.

Task No. 11 — Project Record Document

Item Deliverable Description

S-1 U rade Dia rams

S-2 Record Documents, Process Documentation, and Source Code

S-3 U dated Hardware/Software Procurement List

The Public Works' Contract Manager has received and
ACCEPTANCE

approved both the As-Built record documentation and the
CRITERIA:

Process Documentation.

-A.39- 2012 — Spreading Grounds
Telemetry System Upgrade





Scope of Work — Exhibit A

Task No. 10 —Final Testing

Item Deliverable Description

R Final Testin
The Public Works' Contract Manager has received and
approved (signed) Consultant's tabular test sheet and all
supporting documentation demonstrating the following:
"successful installation of all SGTS components

* 

successful I/O verification, proper wiring, proper field signals
* correct functionality of each component

ACCEPTANCE "' successful instrument response to manual or automatic
CRITERIA: probing

* 

successful data monitoring at each PLC, San Gabriel Coastal
Spreading Grounds, and Public Works Headquarters

* 

SGTS is fully operational
"Any other reasonable requirements deemed necessary by
Project
Mana er.

Task No. 11 — Project Record Document

Item Deliverable Description

S-1 U rade Dia rams

S-2 Record Documents, Process Documentation, and Source Code

S-3 U dated Hardware/Software Procurement List

The Public Works' Contract Manager has received and
ACCEPTANCE

approved both the As-Built record documentation and the
CRITERIA:

Process Documentation.

-A.39- 2012 — Spreading Grounds
Telemetry System Upgrade
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Task No. 12 —Final Acceptance, System Maintenance, and Support

Item Deliverable Description

Final Acceptance, Consultant's commitment to provide
T-1 system maintenance and support for one full year from Final

Acce tance er subsection S-2.

T-2 Warranty

The Public Works' Contract Manager shall receive in writing
the Consultant's warranty to provide maintenance and

ACCEPTANCE support for the required one year period. The Public Works'

CRITERIA: Contract Manager has received and approved all
documentation that the items listed in
Section S have been successfully completed and provided
er this Sco e of Work.

-A.40- 2012 — Spreading Grounds
Telemetry System Upgrade



Hardware/Software Procurement List

SGTS UPGRADE

EXHIBIT G

Item
No. Item Unit of Measure Quantit

1 Water Level Sensors EA 25

2 Gate Control Sensors EA 15

3 Gate Position Sensors EA 28

4 Conduit LF 150

5 PLC Siemens S7-1200 EA 23

6 Ethernet Radio EA 23

7 Workstation EA 1

8
PLC Software (lump sum), Programming,
and Commissionin LS 1

9
Operator Interface and HQ Server
Software (lum sum ,and Pro rammin LS 1



EXHIBIT H

MAINTENANCE AND SUPPORT

SPREADING GROUNDS TELEMETRY SYSTEM UPGRADE

A. GENERAL

Capitalized terms used in this Exhibit H (Maintenance and Support) without
definition shall have the meanings given to such terms in the Agreement or
Scope of Work (Exhibit A).

2. Consultant shall provide Maintenance and Support Services necessary to
maintain the standard functionality of the SGTS as described in the Scope of
Work (Exhibit A) during the one year period commencing after the Final
Acceptance Date. This period is referred to as the Warranty Period in the
Scope of Work (Exhibit A).

B. MAINTENANCE AND SUPPORT SERVICES

Maintenance and Support Services shall include Corrective Measures to
maintain and/or restore the SGTS standard functionality by providing remedies to
issues caused by any malfunction, error, defects, bugs, system outage, or defect
in the design, development, or implementation of work; any error or omission, or
deviation from the requirements, specifications or mutually agreed upon industry
standards, or any other malfunction or error, including the provision of negligent
workmanship.

Corrective Measures shall include installation of System Software fixes and
enhancements; system recovery; regression testing; reprogramming of PLC,
RIO, operator interface, and radio network equipment; repair of wiring; repair and
recalibration of sensors; reconfiguration of GUI screens, security and alarm
protocols; coordination with Public Works ITD and the existing Rubber Dams
Contractor to troubleshoot and implement certain remedies, and; documentation
of remedies including, changes to Schematics of Systems, Source Code, and
logic parameters of the instruments, PLC, RIO, operator interface; radio, signal
converters, and other programmable components. Maintenance and Support
Services shall also include in person, telephone or web conference operator
support.

Without limiting the foregoing and in addition to the other terms of the
Agreement, the following shall apply to Consultant's performance of Maintenance
and Support Services:

1. Contract Manager shall request Maintenance and Support Services in person
or via telephone, mail, email or any other reasonable means.

SPREADING GROUNDS TELEMETRY SYSTEM UPDRADE



EXHIBIT H

2. Consultant shall provide Maintenance and Support Services at Public Works
facilities Monday through Friday or if feasible from Consultant's business
premises between 7 A.M. to 6 P.M (Pacific Standard Time). Consultant shall
contact Contract Manager via telephone or email within two (2) hours of
receipt of a request for Maintenance and Support Services to acknowledge
the request.

3. Within two (2) calendar days of receipt of the request for Corrective
Measures, Consultant shall diagnose the issues and report the diagnosis to
Contract Manager in person, via telephone or email. Consultant shall not be
held responsible for correcting issues caused by software or hardware that
are excluded from the Consultant's responsibilities detailed in the SGTS
Scope of Work (Exhibit A).

4. Corrective Measures shall be completed within five (5) calendar days from the
earlier of (a) Contract Manager's report of such issues or (b} Consultant
otherwise discovering such issues. Consultant shall notify Contract Manager
of any delays or the inability to remedy the issues within the specified
timeframe stated in this paragraph.

5. Consultant shall notify in person or via email to Contract Manager that
remedies to correct issues have been performed. No issues shall be deemed
remedied until all necessary remedial action has been completed, tested and
approved in writing by Contract Manager.

6. Public Works shall endeavor reasonably to provide Consultant with
information and assistance necessary to detect, simulate, reproduce, and
correct issues. Nonetheless, Consultant, solely, is responsible for the timely
correction of issues.

7. Consultant shall be responsible for contacting and coordinating Corrective
Measure activities with the Rubber Dams Contractor if the SGTS issues are
dependent on remedies to any component of the Rubber Dam System. Any
difficulties contacting or coordinating with the Rubber Dams Contractor shall
be immediately brought to the Contract Manager's attention.

8. Consultant shall provide Maintenance and Support Services for Third Party
Software that is deemed to be part of the System Software, as described on
Paragraph 2 (Third-Party Software License and Warranties) of Exhibit J,
regardless of whether the license to such Third Party Software is obtained
through Consultant, or is obtained through an extension of an existing Public
Works license with such Third Party Software provider.

9. Consultant shall maintain a log of all issues reported by Public Works or
otherwise discovered by Consultant, together with a brief description of the
issues. Within two (2) weeks after resolution of each issue, to the extent

SPREADING GROUNDS TELEMETRY SYSTEM UPDRADE
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known or reasonably knowable, Consultant shall provide Public Works with a
description of the cause of such issues, together with avoidance procedures.

10. Disagreements befinreen Public Works and Consultant regarding the
Maintenance and Support Services shall be resolved through the Dispute
Resolution Procedures set forth in the Agreement.

SPREADING GROUNDS TELEMETRY SYSTEM UPDRADE



EXHIBIT

TASK/DELIVERABLE ACCEPTANCE CERTIFICATE

(Name and Address) TRANSMITTAL DATE

AGREEMENT NUMBER

TASKJDELIVERABLE ACCEPTANCE CERTIFICATE
TITLE

Capitalized terms used in this Task/Deliverable Acceptance Certificate without definition have the

meanings given to such terms in the body of the Agreement referenced herein

FROM TO'

Contractor Project Director
(Signature Required)

Contractor hereby certifies to County that as of the date of this Task/Deliverable Acceptance Certificate, it has satisfied all conditions
precedent m the Agreement, including the Exhibits thereto, to the completion of the Tasks and delivery of the Deliverables set forth

below, including satisfaction of the completion criteria applicable to such Tasks and Deliverables and County's approval of the Work

performed in connection with the achievement of such Task. Contractor further represents and warrants that the Work performed in

respect of such Tasks and Deliverables has been completed in accordance with the Agreement, including Exhibit A (Scope of Work).

Count 's a royal and si nature constitutes an acce tance of the Tasks and Deliverables listed below

TASK DESCRIPTION DELIVERi4BLES
(including Task as set forth in the (including Deliverable numbers as set forth in the

Statement of Work) Statement of Work)

Comments:

Attached hereto is a copy of all supporting documentation required pursuant to the Agreement,

including Exhibit A (Scope of Work), together with any additional documentation reasonably requested

by County.

County Acceptance:

NAME SIGNATURE DATE

County Project Director

Distribution:
Original — Financial Services Copy 1 Contractor Copy 2 County Project Manager Copy 3 -DPW Master ConU'act File

Counfy of Las Angeles
Department of Public Works
(Contractor]



EXHIBIT J

THIRD PARTY SOFTWARE

1. Wonderware InTouch TSE
2. Specter Instruments WIN-911
3. Kepware OPC Server
4. Siemens (TIA) Portal Engineering Software



SOFTWARE DEFINITIONS &PROVISIONS

A. DEFINITIONS

EXHIBIT K

"Final Acceptance Date" means the date that Consultant meets the conditions for
achieving Final Acceptance as described in paragraph T-1 (Conditions of Final
Acceptance) of Exhibit A.

2. "System Hardware" means any and all SGTS hardware appurtenances that are procured
or provisioned under obligations of this AGREEMENT.

3. "System Software" means any and all software applications, firmware, programming,
upgrades, updates, enhancements, revisions, new version releases, improvements,
corrections, bug fixes, patches, and modifications, including Third-Party Software, from
time to time conceived, created, and/or developed by or on behalf of Consultant in
furtherance of its obligations under this AGREEMENT, and/or any Change Order or
Amendment. Unless otherwise expressly noted, "System Software" includes both Object
Code and Source Code versions of such software. System Software does not include
the computer operating system software.

4. "Source Code" means computer programming code in human readable form that is not
suitable for machine execution without the intervening steps of interpretation or
compilation, including the tools and developer kits that created, and enable creation of,
such code.

5. "Object Code° defined as: "The compiled ̀ source code' file which contains a sequence of
statements or instructions (ie: machine code language) that the computer processor can
understand but that is difficult for a human to read or modify"

6. "Third-Party Software" has the meaning set forth in Paragraph 1 (Third-Party Software
License and Warranties) of this Exhibit .

B. PROVISIONS

1. Third-Party Software License and Warranties

Notwithstanding Paragraph 8 of the Agreement, ownership of Third-Party Software
identified on Exhibit (Third-Party Software) remains with the applicable third party
manufacturer. Consultant hereby grants a perpetual and irrevocable license to use,
copy, and modify the object code (as it applies to Tetra Tech developed PLC and HMI
applications only) versions of the Third Party Software. Upon the Final Acceptance Date,
such license shall be a fully-paid license.

Consultant hereby represents and warrants that none of the System Software other than
the Third-Party Software is owned by third-parties. Consultant represents and warrants
that it has not modified and shall not modify, nor does Consultant have any need to
modify, Third-Party Software in order for the SGTS to fully perform in accordance with
the requirements and specifications. Consultant represents and warrants that all Third-



EXHIBIT K

Party Software is provided to COUNTY in the same unmodified form as received by
Consultant from the applicable third-party. Consultant represents and warrants that

Third- Party Software shall, together with the remainder of the SGTS, fully satisfy all of
the requirements and specifications without the need for any modification of Third-Party

System Software by Consultant or otherwise.

COUNTY acknowledges that it may have to execute certain third-party license

agreements in respect of such Third-Party Software. These third-party license

agreements shall be at no additional cost to COUNTY.

~a



TETRA TECH

March 15, 2012

County of Los Angeles - Deparhnent of Public Works

Architectural Engineering Division

900 South Fremont Avenue, 8~' Floor

Alhambra, California 91803-1331

Attu: Ms. Gail Farber - Director

Re: RFP File AE-3 —dated 11/21/2011

Dear Ms. Farber:

In response to the solicitation referenced above, Tetra ~'ech, Inc., (Contractor) has negotiated

the attached Contract for Spreading Grounds Telemetry.:System Upgrade Services (together

with all exhibits and attachments thereto, Contrae~) with the County of Los Angeles (County) on

behalf of its Department of Public Works (Department).

The Contractor acknowledges and agrees that the County's Board of Supervisors (Board) is th
e

ultimate decision making body for the County and, accordingly, makes the final determination

on behalf of the County whether to award or not award a contract and as to the terms of such

contract The Contractor additionally acknowledges and agrees that prior to submitting th
e

Contract to the Board for award consideration, unless otherwise determined to be 'in the
 best

interests of the County, the Departrnent must complete the review process provided for unde
r

Board Policy No. 5.055 (Protest Policy).

The Contractor understands and agrees that as of the date of this letter, absent extraordinary

circumstances, the Contractor's proposal (is matter of public record, with the exception of thos
e

specific portions of the Contractor's proposal which have been justifiably defined 
_by the

Contractor as business or trade secrets, and plainly marked as "Trade Secret," "Confidential
," or ,

"Proprietary." The Contractor further understands and agrees that a blanket statement o
f

confidentiality or the marking of each page of the Contractor's proposal as confidential is not

sufficient notice of exception and that the Contractor's must speciScally label only thos
e

,provisions of the Contractor's proposal which are "Trade Secrets," "Confidential," or

"Proprietary" in nature.

The County shall not, in any way, be liable or responsible for the disclosure of any such recor
d .

or any parts thereof, if disclosure is required or permitted under the California Public Records

Act or otherwise bylaw. In the event County is required to defend an action on a Public Records

Act request for any such record or any parts thereo f including, but not limited to, thos
e marked

"Trade Secret", "Confidential", or "Proprietary", Contractor agrees to defend and indemnify
7eva Tech, Int.

17885 Von Karman Avenue, Suite 500, Irvine, CA 92614

Tel 449. 809-5190 Fax 949.809.5010



County, its special districts, elected and appointed officers, employees and other agents from all
costs and expenses, including reasonable attorney's fees, in action or liability arising under the
California Public Records Act.

The Contractor represents and warrants to the Department and the County as a whole that the
Contract is a firm offer of the Contractor, which shall not be changed or revoked pending the
Department's completion of the review process under the. Protest Policy and submission of the
Contract to the Board for award consideration, and pending the Board's determination whether to
award the Contract,

The undersigned is an authorized officer of the Contractor who has actual authority to bind the
Contractor to each and every term, condition and obligation contained in this letter and/or in the
Contract and that all requirements of the Contractor have been fulfilled to provide such actual
authority.

Sincerely,
TETRA TECH, IN

David Bloxom, P.E. t
Vice President, Engineering &Architecture Services
Tetra Tech, Inc.

w/Attachments
cc: Ms. Grace Stohs — Contract Analyst

P.S.: Our Project Manager will serve as the contact for this proposal. Please feel free to ca11 him
with any questions you may have:

Carl Hoffman
17885 Von Karman Avenue, Suite 500
Irvine, CA 92614-6213
Office: 949.809.5146 Mobile: 858.349.9348

Teva Tech, inc.

17885 Von Karman Avenue, Suice 500, Irvine, CA 92614

Tel 949. 809-5190 Fax 449.849.5010
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OvLavl~~v

The RFP provides a detailed task list. Tetra Tech and Sub-Contractors is committed to successfully carry out the tasks and

items outlined therein. Tetra Tech, TSI and the rest of the team will be responsible for:

• Design

• Programming

• Integration

• Coordination

• Installation
• Testing
• Start-up
• Documentation
• Training

• Reporting

Tetra Tcch shall provide a complete, integrated control system for the LA County Spreading Grounds Telemetry System by

completing the following major tasks:

1. Coordinate work with the System Integrator (TSI), Electrical Contractor, and LA County Representatives.

2. Create new Programmable Logic Controller (PLC) programs and control system Graphical User Interface (GUI)

applications for new plant systems and equipment.
3. Create new GUI Screens for existing PLC programs in existing unmodified areas of the Plant.

4. Integrate all remaining functions of the existing GUI into the new GUI.

Our approach to addressing your SCADA System is to listen, plan, design and implement. We will meet with a broad cross

section of your staff to listen to your SCADA and information needs.

W ORK P L:\N

For the entire project, Tetra Tech's project manager, Mr. Carl Hoffman will utilize the Project Management Life cycle

methodology. The life cycle describes what you need to do to manage the project. This approach consists of five process

groups. These are:
■ Initiating

■ Planning

■ Executing
■ Monitoring and Controlling

~ C1051Ra

The project will be broken down into pieces called work packages. Each of these work packages will go through the five life

cycle processes. This process approach will be integrated into the project work plan developed at the beginning of the project.

This project requires a consulting firm that can provide leadership and direction throughout the project. The County expects
an experienced consultant to collaborate with them, and guide all stakeholders throughout this project. Tetra Tech and TSI

specialize in industrial control systems for municipal clients. We understand both the demands and benefits of executinJ

projects of this type and scale, and we look forward to guiding you through this challenging time of upgrading your systems.

Our team brings a proactive approach to managing the change that the County is about to undertake. Tetra Tech proposes
immediately following award of contract to schedule and facilitate a Project Kick-off Retreat for the entire team, including

L.A. County. The purpose of this meeting is to make certain everyone is familiar with details of the project and the people

working on the project. Topics will include:
■ Introductions
■ Team Roles and Responsibilities
■ Dcfinc Major Goals and Objectives
■ Communication Plan
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■ Set Project Norms
■ Define Project Constraints
■ Define Project Assumptions
■ Identify Risks and Response Plans
■ Express Major Concerns
■ Schedule: Phasing, Influences
■ Strategy for Resolving Issues
• Confirm Work Tasks, Priority and Schedule
■ Define Project Success Matrix

As part of the initial project development process, the Tetra Teclt team will identify a comprehensive list of unique

programming tasks required to meet the requirements of the scope of the project. Each task will be system-centric and will

encompass all PLC and GUI programming tasks required to deliver a functional control system for each site.

The following process will be used for design, software development, construction, and testing.

Tasks

1. Proiect Manasement

The project manager's role is to integrate all the pieces of the project into whole. At the beginning of the project, tl~e

project manager, Mr. Car] Hoffman, will prepare a detailed work plan for the project. This is our standard method of

operation to ensure all parties on the team are connected with the project scope and expectations. The Work Plan will set

forth such vital information as project goals, scope of work, lines of communication, schedule, time and cost

management, project controls, quality management, risk management and a plan for implementation and tasks

completion. The plan is a summary of internal procedures and processes that will be used to ensure that consistency and

quality is maintained throughout all phases of the project.

It is critical to projects, such as this, that the multiple participants stay engaged in the project delivery process and
contribute in a timely fashion. Thus, the first communications challenge is to confirm, in concert with L.A. County
Public Works, the engineering standards to be followed throughout the project. The project management plan then needs

to be effectively communicated to all participants and continuously monitored to keep the project on course.

The lines of communication for the project will emphasize our single-source contact with L.A. County staff by our

project manager.

The greatest communication tool is the face-to-face meetings scheduled at significant project milestones. Immeasurable

benefit is achieved by directly engaging L.A. County's key staff during critical decision-making stages. Thus, our Project

Manager will schedule and conduct meetings to keep L.A. County informed of the project's status, review work-in-

progress, share information, discuss project submittals, present findings of technical analyses, receive comments, and

obtain decisions and direction. Participants attending these meeting will include those directly involved with the tasks at

hand and senior staff who may have special expertise or input to the topics under discussion. All meetings will be

documented in meeting minutes prepared by Tetra Tech.

Tetra Tech's project manager will provide monthly schedule updates on the first day of each month and attend monthly

meetings with L.A. County for the duration of the project to monitor progress, schedule and budget.

Schedule

One of the key elements to a good work plan is a good schedule. We will work with L.A. County to develop a schedule
within 1 S working days of the NTP utilizing Microsoft Project (See example project below). This schedule will allow

for effective tracking of progress through milestones and other similar methods and include work activi[ies separated by
task by both prune and sub-contractors and procurement of materials and equipment. We will identify each key
element and will expand on those elements as may be necessary to effectively track the project. This project has already
been subdivided into distinct elements per the scope of work in the RFP. We anticipate we will develop a detailed

TETRA TECH



\%

~' County of Los Angeles Department of Public Works
PUBLIC WORKS RFP Spreading Grounds Telemetry System Upgrade Services

deliverables list and other key dates we identify with the schedule to provide a good tracking tool for the project.
Another key element will be to tie the staff hour projections with the schedule and deliverable projections so correlations

can be made with budget, schedule, and deliverables.

q F.r i..~. r`. n,., - r.,..::rRr . c,s~: xm .. ,w.R.acNa:
. r{~~zr-;7f ~'i N.l ~4:F,i7;H l~;4 i?~ 7e'A l:«:.~)~ti i~7N :~;7r M t;+.t 1{

:l ~,,..~.e.n+~~.. s...ti~~a f~~.~i~n '.url lllc~y ~ ~~.q ]j~:nirv~n: A:.: ~w_...+r+

]~ V~r 14~f .a ll')N .1111 ~f ~I~1k Aif~Yw

1 ~ r.r..... ~ .. .. i~r~ni ~~~,.r~. ~e+.r~... ~.. re+r~.~.riw~

a .,w..~~ ~..-~i..:~. ~.i~wra ~i..~~..5;~ ' ~~varv:.~tiur+ra4+..v.,_~

r a.. c-~~+.~~.. ~.~ ~ r. :r..~ ~ w ~ ~.~wR vt..~..r~w
S: Y w~~.+o n~..~~erxv~ ~ ~,.~~~sl n~* ~y,i ih+rrr.M~-w
3! ;~, e.a..anry n{sn~ i •-pry rh+w~

S~ i...~~(~... •.nhs.- i r;rn v i1 f+.~ i Vic.. wra.~w{~w ~.0

~+ ;r M.n~ i..-+.ice. r .iin++~~ .. r.o' j~.W~ ~~.~r .1..~
a1 '. F.....~.v~M,~+..~..1'~..r. S Ilf'n/'~..1 ~~~ ~h~.:~~{.ir.r..l~.W~vl~l..~+.

fl -'N.{~. ~. .~r~ ~~11~1r~ Fyt.il lr~~ ~*1aC 1h.y.ea~ry

Y ~ Y ~:~IrM~+r~~ii .e..~r al~n. r ~~M e:r~! ~ ~iaw.Ya~tNswr'~i~~w~~M.{.

V

~,Y 1~: ¢+rlf.~~mn.y~. 1 ~.~rw ♦.~~~'7n7 ~

-

~.riur c~ii++~..~i~~l:~

it ~~; 'r, !Y~~.~w _~+~w a.i 1117w rhA 11 la ~~ !~*riinay~~~:

~ ►Ar~~t~ Y~.I~.S t~.r.A. ~~~l ~~ 1P~F'~,~1M~

N .y
a~ '.~ - i..rrnn~++w'~~-!'~F flr { e•! tiff wwvl4n. M ~~! r•~ 1117 M 4!w 1 tk Fy

A ~. - 'sr.~wy'r ~.'r~M~wr'MN ~ ~~MH/~!* erg i ~ arw r r.l f 11~ f~ Wn 1 TF ~+' '.

A ~ - /+~wY~~~'iWyT ~~It~~W~N Vf~x~~F:n .~.s Tit 11i ~~'M~I11 ~i

~i u_,..a a t ~i~~~. .

r y. ...r...r—s ~rwa.....~ -,._.~~r~.a ~w...rt.~ ' ~~T~~:w~,.r~r:+~....u:wi..c,w
w i r.....~.... •~ IYn+n u..~ n n.~ y Y.w,..r.

✓x...~.~
n ;y ..err:.: +r~~ .i~r 7.r~ r~ni~,im ; }`s-+.If~.~+~.Y: ,r

a1 :w - .;u~ i.+r`v, ~~11 uH in~~71•~ *F axl`1'eMy

1. :F.•~ 1 ~ ~ ice.+

Quality control (QC) plm:

Delivering project excellence through our Quality Control (QC) Plan is Tetra Tech's highest goal and is achieved by

Bolding all our staff to high standazds of excellence and utilizing our quality management program through senior

management oversight, proprietary processes and tools, and in-depth training.

Management of the technical activities of a project effort is critical to making sure that quality work is completed in

accordance with the scope and schedule requirements and within budget. Each project undertaken by Tetra Tech is
assigned a lead project engineer who is responsible for the overall technical delivery of the project design, technical

decisions and the successful completion of the project.

Tetra Tech lead Electrical and Controls engineer and programmer, Richard Hensel, will be responsible for the quality

assurance/quality control (QA1QC) of the project. Mr. Hensel will work with the project manager, Carl Koffman and

Quality Assurance/ Quality Control Officer, David Bloxom, P.E., to ensure that team members follow the QA/QC

procedure specifically developed for the project, including proper checks and making sure all deliverables meet L.A.

County's needs and have been reviewed and signed off before they are delivered to the County

Sub-consultant Managernent

Tetra Tech uses a project management/tracking system that has proven successful in managing sub-consultants for

projects of similar size and scope. The success of our system is based on rigorous cost/schedule control, proactive client
communication real-time progress reporting involved sub-consultant management; and, active quality assurance/quality

control.

Work products to be prepared by Tetra Tech's sub-consultants will be submitted and reviewed by our Project Manager or

Quality Control /Quality Assurance Officer prior to submittal or integration into project deliverables. This review

ensures compliance with tl~e consultant agreement and standards established, as well as the project philosophy and

details developed with County staff.

TETRA TECH
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Breakdown ojHours to Complete Tasks outlined in Scope
Please see the spreadsheet on the next page for the anticipated effort (Per 8.2.52) to complete tasks outlined in the scope

along with Tetra Tech and TSI's current workload capability.

Estimation of hours to complete
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Current Workload and Cnpability/Commitment
Tetra Tech IWR's Electrical and Controls Engineering group current workload capacity.

# Staff Yearly Capacity (Hrs) Backlog (Hrs)

Engineering/PM 17 35,360 17,184

Drafting/Support/O&M 8 16,640 6,442

TSI's Engineering, Field Service, Shop Fabrication, and Support current workload capacity

# Staff Yearly Capacity (Hrsl Backlo (~ Hrsl

Engineering/PM 13 27,040 4,659

Shop Fabrication 5 10,400 8,389

Field Service 6 12,480 11,050

Drafting/Supportl0&M 4 8,320 4,679

2. Submittals

Inilial Discovery
To begin the project, our team will perform the following tasks in this phase of development:
s ~

~,-'a,'n' t~eter~-te-i~e~rti~y~-pete~ial-a~~: eaeHes

~{11[ri71"Jt~2~lu-~- vrcac -.f'izc-vr'`1ii-~3civ`iaiiic~ic°v:

■ Tetra Tech/County Review
BHSe-tie-i~ter~i ',.~ D-~;~~:~:.~-:s-~-,z:~'~-:ti; our team will meet with the L.A County staff to review our understanding

of the construction and PCS requuements and work through any questions, clarifications or suggestions for improved

system performance.

"Working Drawing" Design Development GYorkshop
Once the initial requirements are defined, a workshop will be held to work through the detailed requirements for each

site for optimum functionality.

The workshop will begin with a presentation by the Tetra Tech/TSI team to review the results of the site discovery,

including a detailed review of the requirements for each site that will highlight proposed design and construction

strategies as well as any potential issues that may arise at teach site. The workshop will then be an open forum for

discussion for the City to provide whatever information that may arise out of the presentation.

The result of the workshop will be a comprehensive, list of the site installation requirements for each site. Standard

engineering details will also need to be established and accepted by County staff.

A memorandum will be developed and submitted to the County for final approval prior to commencing design
development.

"Working Drawing" Design Development
Upon final approval of the design development requirements memo, engineering staff will then actually begin to develop

drawings.

TETRA TECH
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Tetra Tech plans to develop drawings to 50% completeness for review by County Staff. Prior to submission to The
County, Tetra Tech will follow its' aforementioned, rigorous QC process. It is anticipated that the County will review the
documents for a period of 1-2 weeks and the team will then meet again. This meeting will be intended to discuss any
questions the County has about the design as well as any clarifications necessary for the design team to proceed.

A memorandum will be developed and submitted to the county following the conclusio~i of the 50% design coordination
meeting. Once The County agrees to the memorandum of understanding, 100% design development will ensue.

The same approach will be taken following 100% design development and prior to final design documentation
production, a 100% memorandum of understanding of the County's comments will be developed.

"Shop Drawing" Development
After final approval of the design development drawings, they will then be distributed to TSI and FM Electric so that
they may proceed to develop their shop drawings accordingly. Shop drawings shall include the following
1. Necessary conduit, conductor, and wire as specified in the scope of work section II subsection J-1.2
2. Necessary sensors and communication cable as specified in the scope of work section II subsection K-1.2
3. Necessary Spreading Grounds Telemetry System equipment as specified in the scope of work section II subsection

L-1.1
The shop drawings will be reviewed by Tetra Tech to ensure compliance with the design development drawings. After
Tetra Tech's review, these drawings will be distributed in the same manner as the design development drawings.
However, only one deliverable to the County will be necessary for comment. After comments are addressed, a final
memorandum of understanding will be distributed to the County before construction.

Supporting information
Proper supporting information will be submitted to the County per Section 2 Subsection I-13. Data supporting Exhibit E
including updates will include, but not limited to: Catalog sheets, manufacturer's brochures, technical bulletins,
specifications, equipment cut sheets, diagrams.

Acceptance TestP[an
Tetra Tech, TSI and team will formulate an acceptance test plan in close coordination with designated representatives of
the County as well as the equipment and software vendors.

3. Potential Conduit, Conductor, and Wire Installation
All potential new conduit, conductor, and wire installation will adhere to the specification called out in section J of
exhibit A- Scope of Work and eachibit D.

4. Sensor and Communication Cable Installation, Calibration, and Testine.
F.M. Electric possesses extensive e~cperience installing the necessary sensors and communication cables as highlighted in
the experience. Also, see the example of the calibration sheet included in the additional data section. All equipment and
testing Data will be done in accordance with Section K of exhibit A- Scope of Work. Additionally, refer to testing
information included in Task S.

5. Automated Data Acquisition and Control SVStem Installation, Pro~ramminE, and Testing.
All Automated Data Acquisition and Control System Installation, programming and testing will adhere to the
specification called out in section II subsection L.

Software Design Development Workshop
See Task S

Software Design Development
Upon final approval of the software development requirements memo, design and programming staff will actually
implement the control strategies and data handling requirements utilizing Siemen's S7, InTouch, Kepware, and the
required reporting software.

TETRA TECH
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Network security procedures will be closely coordinated with County Staff designated by the Contract manager. It is

advisable that a workshop is help with the Tetra Tech's PM, Tetra Tech's Programmer, County PM, and County Staff

member familiar with the County's security policies.

As detailed in Task 8 and above, Tetra Tech has planned for a number of review meetings and workshops during the

design process to aid in developing details and communicating the direction of the design. These workshops are intended

to limit any mid-course corrections that may be necessary to fulfill the LA's preferences and requirements.

Progrmn Verification: SoflwarePre-startup Acceptance Testing

Program verification will take place in two stages: In-house Simulation Testing and Factory Acceptance Testing. In-

housetesting is performed to ensure the smoothest possible Factory Acceptance Test

In-JTOUSe Simulation Testing

Complex logic sequences will be thoroughly tested before being put into operation. Testing and debugging of PLC and

GUI logic will be a very important aspect of this project to limit on-site time required by our programming teani and to

ensure smooth transitions for converted programs.

During the program verification phase of the project, Tetra Tech will conduct iu-house preliminary testing prior to

factory checkout by executing programs developed for this project. The test will utilize an UO simulator to assure a

complete functional test. Tetra Tech will simulate input and output devices as necessary to verify the following:

■ Correct control loop response
■ Correct equipment status GUI display
■ Correct equipment GUI control function

■ Correct alarming per the alann list
■ Correct data logging, display and reporting
■ Correct inter-processor communication

Factory Acceptance Testing (FAT)

The next step in Program Verification for GUI and PLC softwaze strategies will be demonstrated on-site at the panel

fabrication shop, using representative hardware provided by the system supplier. We will modify strategies as necessary

to operate on the test hardware provided, and stage tests to demonstrate proper operation of the strategies. The test will

utilize an UO simulator to assure a complete functional test. The new control panels and associated wiring &hardware

will be factory tested on-site at the panel fabrication shop to ensure correct operation before the control panel is shipped.

Our programming efforts will be coordinated with the construction contractor to guazantee that programming will Ue

completed prior to the testing, training and startup schedule required for each project segment.

Fie[d Installation ojsoftware

Once FAT testing is complete, software will be loaded into the appropriate on-site equipment. PLC programs will be

loaded at this point primarily to support UO check-out by TSI. GUI screens will be loaded at this point as well.

Siemen's PLC Programs

The primary purpose of this task is to prepaze the PLCs on site for UO check-out.

The methods used and procedures followed for this will vary depending on the site. A written plan will be developed

detailing the sequence of actions required to ensure that system operation is not interrupted.

In Touch GUI

During the site-installation process on this project, we will maintain two applications on site. The first will be the live

application used by Operations staff to monitor and control the plant. The second will be a development application used

to test new software.

TETRA TECH
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Tesling

Once software is loaded, TSI will test all physical equipment for correct operation. This includes instruments, gate

operation, etc. This testing is performed without any control from the PLC or SCADA system.

It is expected that during this phase, the team will verify all loops through to the PLC using the software loaded in the

PLC by Tetra Tech.

I/O Testing.

Upon verification that equipment is functional, Tetra Tech's startup team will verify each physical I/O point from device

to GiJI screen. Devices will be physically/mechanically manipulated to ensure proper scaling for analogs and state for

digital I/O.

To ensure that all UO is tested, an UO spreadsheet will be developed for each site. This spreadsheet will be used as a

check list to make certain that all UO functions as expected and is properly conftgured in the PLC and GUI systems.

Thorough I/O check-out combined with detailed in-house and FAT testing will ensure that once equipment is brought

on-line, actual startup tasks will be limited to tuning control loops, setting timers, etc. Thorough UO check-out is
essential.

L.A. County personnel should be present for the UO testing and provide sign-off along with Tetra Tech personnel at the
completion of each UO point test.

Equipment Fi~nctionnl Testing

Once UO has been verified, equipment level system components will be systematically checked for correct operation.

LA personnel should be present for the equipment functional testing and provide sign-ofd along with Tetra Tech

personnel at the completion of each equipment functional test.

During the testing process, the start-up team will need to specifically consider the impact on the operations and the

sequencing that will be required to minimize disruption of the normal delivery of water to the Spreading Grounds. Our

team will work to understand the importance of maintaining system operations.

Our programming and testing efforts will be coordinated with the schedule to guarantee that programming will be

completed prior to the testing, training and startup schedule required for each project segment.

Our team is committed to getting Tlie County staff to take ownership of tl~e system, provide constructive input and help

guide our team to the end product. This approach allows the end user satisfaction that they had input into the final

product.

"As ~teeded services"

Regarding the request in the RFP for the ability to complete "as-needed services for instrumentation installation and

troubleshooting, TSI's Field Service Coordinator is on call 24 hours a day, 365 days a year. Their Coordinator has access

to 6 full time Field Service Technicians that are performing service work from the North Slope of Alaska to the Mexican

border. Between Tetra Tech and TSI, we have over 40 Controls engineers that will able to support the field technicians

as well for any of the hardware and software needs. Tetra Tech, TSI, and our team strive to have dedicated people to

cover any support issues so that someone new doesn't have a learning. curve----the person that shows up will always

know your system.

6. O&M Manuals

Tetra Tech will provide three hard copies and one electronic copy in CD format of the Operation and Maintenance

manuals to LA County Representative for preliminary review. When the LA County Representative is satisfied that these

are complete and properly prepared, the completed set of Manuals will be separately bound in heavy duty elliptical 3-

ring Uinders. The binder covers with titled "Operation and Maintenance Manuals", project name, date and revision

TETRA TECH
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number. The binders will be internally subdivided with permanent page dividers with tab titling clearly printed under

reinforced laminated plastic tabs.

As a minimum, the mamial will provide operating instructions for the control system will include:

■ GLTI screen prints.
• OperatorBnd-user documentation (step-by-step procedures including images of Wondenvare screens where needed)

for all plant systems.
■ Instructions describing the local alarm system.

■ Instructions about process control screens
■ Instructions for operation of the automated reports.
■ System Components and equipment

■ System Overview
■ Data Acquisition Parameters
■ Instrumentation Alarms
■ Maintenance and Troubleshooting
■ Calibration Information

Tetra Tech will turn over final updated revisions reflecting the as-built conditions of each site.

Finally, Tetra Tech will provide System Reference Documentation Manuals. These are the Manufacturer's manuals and

parts lists for all products installed under this contract.

7. Workshop Memorandum Develoament

The project requires that at least two workshops are held with between the consultant and County Staff. It is anticipated

that at ]east one of these will occur at the beginning of the project, and one near the conclusion. Prior to the first

workshop, Tetra Tech will submit a memorandum highlighting the goals and objectives of the first workshop to tl~e

contract manager at least one week prior to the first workshop. The second workshop towards the end of the project, shall

utilize the 0&M Manual as a basis.

S. Workshops

Workshop set 1
These workshops will include a minimum of two workshops. Once tl~e initial process requirements and programming

approach are defined, a workshop will be held to work through the detailed functional requirements for each site to

achieve optimum functionality.

Each workshop will begin with a presentation by the Tetra Tech team to review the results of the detailed review of the

required functionality for the area. The workshop will then be an open forum for discussion of the specific requirements

for process control, process displays, operator interface, alarming, data logging, security configurations etc.

T'he result of the workshop will be a comprehensive, detailed list of the PLC and InTouch GUI programming

requirements for the each site and an agreed upon, standard approach for implementing and proceeding with the system

integration development.

Workshop set 2
The second workshop will include a minimum of two workshops. These workshops shall be performed after upgrade

completion and after approval of Acceptance Testing. Tetra Tech will highlight SCADA performance and train Public

Works personnel. This training will involve
training on each instrument and network hardware function and maintenance. Tetra Tech and TSI also plan to visit

various jobsites to show hands on use and programming of the SCADA components. The workshop shall also present

screen navigation of the SCADA program and use of the developed application
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~ Syst~n Noes

fJUm~er 9, version 0.

Descriptlon
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MI ~~:.~I. unNr~N lrrlve nJn~~4 ~ ~ti.~ ~ ..

Our extensive owner trai~:ing includes easy to use system notes such as the example above.

These training sessions will help maintenance staff troubleshoot common problems and help them become self-sufficient

troubleshooting hardware and software.

Computer System Administration

We also typically conduct training sessions for our clients employees involved in the maintenance of the computers

installed in conjuncrion with SCADA project. The configuration documentation of all server and workstation computers

is usually covered. Security and recovery procedures are emphasized. The location of application and historical data

files is listed and backup and archive routines outlined. We review the computer naming and addressing schemes

associated with ►ocal and wide area networking.

Operator Training

For our Operator training, we emphasize the use of the human-machine interface for controlling and adjusting the

treatment process. The proper response to critical alarms is discussed and the operation of all newly installed hardware

is reviewed. All sessions are conducted prior to each improvement being put on line.

9. System InteEration

The upgraded control systems will be integrated with each component as well as with all existing server and Rubber

Dam telemetry systems in close coordination with the County's existing contractor Integration testing of the system will

be performed prior to final completion of the project. System integration shall ensure that all components of the system

are functional and that all instruments respond to manual or automatic probing. Tetra Tech will also ensure that data is

able to be monitored at Rio Hondo Spreading Grounds and Public Works Headquarters buildings. See Task 5 for more

details on testing approad:

10. Final TestinE

,,,~, 4 (t. .. .._ ... - P -;.a.. '~ ~ ..~t,Ry.,s nn .p":. E9+R i 
[.i'C ~'°l~ w ~.~ ~

.. ~.. ,. _., .. _ .s 6-1q
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Once the upgraded monitoring system components are installed and all system components are functional, the team will

coordinate final testing in accordance with the test plan. All proper testing methods will be followed per the

specifications in Exhibit A. For detailed please refer to detailed testing strategies previously highlights in Task 5.

11. Overall Performance Acceptance TestinE

Tetra Tech commits to adhere to the project record documentation requirements set forth in Section II Subsection S of

Exhibit A

12. Final Acceptance and Svstem Maintenance and Support

Tetra Tech's Team commits to adhere to the conditions set forth in Section II Subsection T. of Exhibit A.

.. _ y .~.:. 6 N'
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Cost-Price Model - Calculations &Notes

AE-3 Spreading Grounds Telemetry System Upgrade
Provide design/build services to upgrade eMisting ARAMIS sokware and Geomation MCUs with modem SCA~A components

Assumptions, Comments, etc.

1 Programming and construction sarviws will be performed in accordance with [he following bid

documenta[ion~,

1. County of Los Angeles, Dept. o(Pu61ic Works, RFP for Spreading Grounds Telemetry System Upa radas

Services •Scope of Work - Exhibit A ~ dated: November 21, 2011

2. Drawings Package - Exhibit B and C; Sensor List and Minimum Server Requirements - Exhibit D; Invensys

Wonderware InTouch Software Specifications - Exhibit E; and LAOPW Spreading Grounds Telemetry Parallel

N etworks drawing - Exhibit F

2 That Item I.1 Suhmittals will not he available 20 days Aker NTP and [hat Item I-1.1 is based on qry (50) drawing

sheets total. Availability subject to accaDtance of project schedule.

3 That item 1-1.1 reflects our assumption NOT to visit all 23 field sites for verification / inventory of all SGTS- l&C

devices antl related apPUrten~nces to be upgraded, repaired and replaced. Tnis'as~rceded' effort ~mi;! be dealt

wi:h ccr ng stmt-up & c~n':mis:icr,ing on a FCO Field C'.~anee Orde;; per item basis.

1 That Item 1-1.2 reflects our assumption [0 Provide i;n?ited ~ie~. not to exce-d S9A6v.00 C~J installation of

needed power conductors, signal and control wires resulting from Item 1-1.1's discovery efforts

5 That Item K-1 Is based on ounssumptfon [o replace 6rekee waver I?vel sersr, s. gate, v?P:2 pos:~on sensors

Af3 Lillr:~"j .;:i~/?f S~;liCfS d5 ~'_a L!fl'~~ I:CI 2G 2YCc'?'~ :$~~SDJ. w.

6 That Item K-3 Is based on prodding ca{ihration and testing of all sensors and communication cables provided

under Item K~1; got!;: excee; $_3,7 SAL.

7 That Item L-1.2 rs assumed to he covered under Task K2 •Submittals and Task p6 -O&M Manuals

8 That Item L~2.1 is for suOGlyine, installation and testing oftwenty-three (23) Siemens Model 57-1200 PLCs and

their RIO on new hack-panels to be mtd. into existing SGTS cahinets

9 Thal Item L-2.2 is for! pU~ ng *were Ly-lh;ee ;231 ccrrently in=caller Teledesign 400J raAias girth ~alAmp ~:per

radios ai',ci S:~n'sns SM 1277 etherpon swi:cne_~ at tl:z San Gabriel Coasi ai anal R;o Hei'.do CoasTal

Spreadir~g Grounds; n^t io exceed >~S,EU.2J.

10 That Item q is assumed to require no additional software in order to Intee2[e the new Spreading Grounds

Telemetry System into existing HQlnterface and server.

i l It's assumed that TetraTech will not ohtain any permHS.

12 TetnTech's level o(effort .s limited [o the aforementioned scope of services . Costs incurred due to conditions

beyond TetraTech's control may result in additional charges billed on a Time and Material basis.

13 TetraTech will not 6e responsible for tunin' any existing telemetry equipment for improved communication

peAormance as part of this project.

14 This fee proposal is hared on TetraTech standards. Plans, spetifiotions, and other deliverable documents will

be prepared fol;owin4 Te[nTech drahine and CAD standards end text document formattin{.

15 We ezdude any specification section where it calls out for'Any additional hardware or soFtw~r¢ thal may be

required m successfully verify sVStem operation shatl be supplied at no additional cost."

lfi Excessive work interru p[ion(s) by others th~l delay the provision of contracted services 6y TetnTech may

resuh in additional service charges billed on ~ time and mat~rial~ basis.

ll prior to TetraTech commencing work on proanmming scope, CLIENTS staff shall furnish any additional

complete set of Final construction plans and specifotions, URS - O&t.1 M1~tar,u~l ci:.a 2:05, alone with the

centred or notice to proceed.

18 TeU: a ie~h wil' iiir_ park ?area[ - Pried z zngineer ~+ A Tiiuusand H II:, Inc. as a sub-tonsurtznt at per Scepe

~,1 4`.'w.-I~- czh.hit r',: Sectior, C. i~0?E ;+ND CONTROL'JF ̀:JOFK; Gl b:~Cf.F 0`cSCRIPTiOA; C- 1.^. Gen_ral; ';~,

VrcrF; with 11'> exutnq Puolic 4tier.<s contracear, up to GO h~u rs ei cuorAircadon, io develoc an in:gigsated

`e`ionc.envere ;~; gig r,;m ;ha[ ;zrves as ar. inter ace frr the iGl'S and Rub=~er Dam teir_mr[ry rystem:."

The followin¢ Items are unit pricing:

J~2.1 Instal;a[ion of rigid galvanized steel conduits and PVC coated yield ¢alvanized steel conduit.

$ 9,401 Cost per 100 feet

1-2.3 Instal!ab;on o(liqu~:~d tight flexihle conduit.

$ 201.00 Per Installation of three feet of seal tight and two connectors

1-1.4 Installation of fittings and conduit bodies.

$ 143.00 per fitting as required

14.5 I~s[a lla[Ion of plastic conduit and fit tin Qs.

$15.40 per foot

1-2.6 installation of signa{contrd wires.

$ 5,842 Per Site Average Replacement of anaio~ signals

1-ZJ Instillation of pull boxes.

$ 4,635 per box With 200 h Conduit per specification Sheet C.53 &Notes 1-5 Sheet C-4

1-2.8 Installation of galvanized Unistrut channel racks to support conduit.

$ 1,275 Per Site

Confidential Proprietary 
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CHIEF INFORMATION OFFICER

SUBJECT:

SPREADING GROUNDS TELEMETRY SYSTEM UPGRADE

RECOMMENDATION:

~ Approve ❑Approve with modification ❑Disapprove

CONTRACT TYPE:

~ New contract ❑Sole Source
❑ Amendment to Contract #: Enter contract #. ❑Other: Describe contract type.

CONTRACT COMPONENTS:

~ Software ~ Hardware

❑ Telecommunications ~ Professional Services

SUMMARY:

Department executive sponsor: Diego Cadena, Deputy Director, Public Works

Description: Contract with Tetra Tech Inc. to upgrade telemetry systems at groundwater recharge

facilities in the Cities of Pico Rivera, Bell Gardens, Glendora, and Azusa..

Contract amount: $750,000 Funding source: Flood Control District Budget

❑ Legislative or regulatory mandate ~ Subvened/Grant funded: 100%

Strategic and
Business Analysis

PROJECT GOALS AND OBJECTIVES:

The Spreading Grounds Telemetry System (SGTS) Upgrade will replace the

unreliable and obsolete existing telemetry system with industry-standard

software, programmable sensors, radios, and other equipment. It also

provides a full year of the implementation consultant's support and

maintenance following system acceptance.

BUSINESS DRIVERS:

This upgrade to the existing telemetry system will improve efficiency in

the operations of the Spreading Grounds, provide real-time water level

and flow status, and enable remote control of operations, thereby

improving efforts to recharge the groundwater supply on behalf of the

Flood Control District (LACFCD).
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SPREADING GROUNDS TELEMETRY SYSTEM UPGRADE

Technical Analysis

CA 12-13

PROJECT ORGANIZATION:

The project has DPW executive sponsorship. It will be monitored for

performance by the business unit through an engineering project

manager. The project has been approved through the Department's IT

Governance Committee, and its progress will be tracked by DPW's IT

Project Management Office through regular status reports.

PERFORMANCE METRICS:

The consultant's work performance will be measured against acceptance

criteria established for each deliverable defined in the Scope of Work

(SOW). The consultant is required to develop a test and acceptance plan

that is subject to approval by the Department. The new SGTS will be

tested according to that plan. The SOW calls for completion of a

successful 60-day production trial period by the end of March 2013.

STRATEGIC AND BUSINESS ALIGNMENT:

This project is in alignment with County Goal 1 (Organizational

Effectiveness) and DPW's Strategic Focus Areas 2 and 3 (Invest in

Sustainability and Innovate). The upgrade will enable DPW to more

efficiently and reliably fulfill its responsibility to operate the Spreading

Grounds facilities for LACFCD.

PROJECT APPROACH:

The SOW clearly calls for the commercial, off-the-shelf products. The

consultant will integrate the upgraded SGTS and existing Rubber Dam

telemetry systems using Wonderware, a suite of industry-standard

software used in the utilities industry. The implementation will occur over

time based on 12 identified tasks with associated deliverables, completing

in March 2013. Following system acceptance, the consultant will provide

maintenance services for one year.

ALTERNATIVES ANALYZED:

The Department considered attempting to bring the existing SCADA

system into operation using the incumbent ARAMIS software and

Geomation MCU's. However, the lack of vendor support and difficulty of

use and maintenance of the existing system resulted in the plan to

upgrade the system to an industry-standard platform.

ANALYSIS OF PROPOSED IT SOLUTION:

This upgrade will meet DPW's goal to modernize the user interface and

sensor infrastructure for the Spreading Grounds and does not present any

enterprise standards concerns due to the specialized nature of this type of

system. The Department is encouraged to determine along-term support

strategy for its many telemetry systems, and DPW has indicated it is

investigating consolidation of that maintenance under a single consultant

or developing the expertise in-house for future support.
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SPREADING GROUNDS TELEMETRY SYSTEM UPGRADE

Financial Analysis BUDGET:

Contract costs

One-time costs:

Hardware ......................... $ 126,567

Software ........................... $ 16,027

Services ........................... $ 539,406

Pool Dollars ..................... $ 68,000

Ongoing annual costs:

Hardware ......................... $ N/A

Software ........................... $ N/A

Services ........................... $ N/A

Sub-total Contract Costs: $ 750,000

Other County costs:

One-time costs:

Hardware ......................... $ N/A

Software ........................... $ N/A

Services (ISD) ................... $ N/A

County staff (existing)...... $ 150,000

County staff (net new) ..... $ N/A

Sub-total one-time County costs:$ 150,000

Ongoing annual costs:

Hardware ......................... $ N/A

Software ........................... $ 6,410

Services (ISD) .................... $ N/A

Services (Consultant) ....... $ N/A

County staff (existing) ...... $ N/A

County staff (net new) ..... $ N/A

Sub-total ongoing County costs:$ 6,410

Total one-time costs: $ 900,000

Total ongoing annual costs: $ 6,410

CA 12-13

The full amount of the contract (not to exceed $750,000), including

approximately 10 percent for contingency, will be encumbered in the

FY 2011-12 LACFCD Budget. In addition, there is a one-time County staff

cost of $150,000 related to contract administration, project management,

and inspections that will also be paid by LACFCD. This project was

identified in DPW's FY 2012-13 BAP albeit at lower cost. The Department

has explained that scope changes—including change in telemetry radio

technology and additional cost allotted for sensor replacements—and a

low initial cost estimate in the BAP account for the higher than planned

cost of this upgrade project.
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SPREADING GROUNDS TELEMETRY SYSTEM UPGRADE

Risk Analysis

CIO Approval

RISK MITIGATION:

CA 12-13

1. The upgrade activities will not affect water conservation efforts

since DPW will continue to operate the Spreading Grounds

manually, and the activities will not impact water intake.

2. Because the radio modems used for wireless telemetry are on the

same licensed radio frequency used by the Rubber Dams SCADA

system, the SGTS system will utilize Global Positioning System-

enabled radios that will maintain precise timing to avoid

communication conflicts with the nearby system.

3. The SGTS and Rubber Dams systems will utilize the same

Wonderware interface, so the SGTS consultant will have to work

closely with the Rubber Dams consultant for planning and

integration. The SGTS consultant is considering sub-contracting

some of the programming and integration tasks to the Rubber Dams

contractor.

4. The Chief Information Security Officer (CISO) has reviewed the

proposed SOW and did not identify any security issues. Further, the

SOW calls for the consultant to provide the planned security

configurations for all system components, which will be reviewed

by the Departmental Information Security Officer—and if necessary,

the CISO—for compliance with County and DPW security standards.

PREPARED BY:

~ / s-

Eric Sasaki, Sr. Associate CIO Date

APPROVED;

~~(! 
r ~/~

Richard Sanchez, County CIO Date

Please contact the Office of the CIO (213.253.5600 or info@cio.lacountv.~ov) for questions concerning
 this CIO

Analysis. This document is also available online at httt~://ciointranet.lacountv.~ov/
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Selected Bid Information

Bid Detail Information

Page 1 of 1

Bid Number: AED7739764

Bid Title : Spreading Grounds Telemetry System
 Upgrade Services

Bld Type : Service

Department : Public Works

Commodity : CONSULTING SERVICES -COMP
UTER SOFTWARE

Open Date : 11!21/2011

Closing Date : 12!22/2011 3:00 PM

Bid Amount: N/A

Bid Download : Not Available

Bid Description : The Department of Public Works 
is requesting proposals from qualified firms to provide sprea

ding

grounds telemetry system upgrade services for variou
s locations in the County of Los Angeles. The

consultant services include replacing the ARAMIS sof
tware with a modern industry standard Graphical

User Interface (GUI) and database. Additionally, the p
roject will replace the Geomation Mesurement and

Control Units (MCUs) with Siemens programmable logic 
controllers (PCLs) and appurtenances, which are

industry staFldard.

In addition, the consultant may be required to perform as-
needed Trouble shooting services and/or repairs

to the facilities such as wiring, conduit replacement, wa
ter level sensors, gate position sensors, battery

power sensors, and any other existing appurtenances tha
t are used with the upgraded telemeiry system.

Click hereto access RFP

Contact Name : Grace Stohs

Contact Phone# : (626) 979-5311 Exi: fax

Contact Email : st dpw.lacoun~y.aov

Last Changed On : 1122/2011 8:42:45 AM

Back to Last Window




